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Preface 

These Philippine  Bidding Documents (PBD) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding
1
 have been 

prepared by the Government of the Philippines (GoP) for use by all branches, agencies, 
departments, bureaus, offices, or instrumentalities of the Government, including government-
owned and/or -controlled corporations (GOCC), government financial institutions (GFI), state 
universities and colleges (SUC), local government units (LGU), and autonomous regional 
government.  The procedures and practices presented in this document have been developed 

through broad experience, and are for mandatory
2
 use in projects that are financed in whole 

or in part by the GoP or any foreign government/foreign or international financing institution in 
accordance with the provisions of the Implementing Rules and Regulations (IRR) of Republic 
Act No. 12009 (RA No. 12009). 

 
This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill 

of quantities) types of contract, which are the most common in Works contracting.  
 
The Bidding Documents shall clearly and adequately define, among others: (a) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (b) the 
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations, 

duties, and/or functions of the winning bidder.  
 
In order to simplify the preparation of the Bidding Documents for each procurement, 

the PBD groups the provisions that are intended to be used unchanged in Section II. 
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC).  Data 
and provisions specific to each procurement and contract should be included in Section III. 
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. 
Specifications; Section VII. Drawings; and Section VIII. Bill of Quantities.  The forms to be 
used are provided in Section IX. Philippine Bidding Documents Related Forms.  

 
Prudence must be exercised to check the relevance of the provisions of the PBD 

against the requirements of the specific Works to be procured.  In addition, each Section is 
prepared with notes intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They shall not be included in the final documents, except for the 
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the 
information is useful for the Bidder.  The following general directions should be observed when 
using the documents:  

a) All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects.  However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b) Specific details, such as the “name of the Procuring Entity” and “address for 
proposal submission,” should be furnished in the BDS and SCC.  The final 
documents should contain neither blank spaces nor options. 

c) This Preface and the footnotes, or notes in italics included in the Invitation to 
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of 

 

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009. 

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international 
financing institution procurement guidelines. 
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the text of the final document, although they contain instructions that the 
Procuring Entity should strictly follow.  The Bidding Documents should not 
contain footnotes except Section IX. Philippine Bidding Documents Related 
Forms since these provide important guidance to Bidders. 

d) The cover page should be modified as required to identify the Bidding 
Documents and date of issue. 

e) The Project title page should be modified as required to identify the Project title 
and number, name and address of the Procuring Entity. 

f) If modifications must be made to the bidding requirements, they can be 
presented in the BDS. Modifications for specific Project or Contract details 
should be provided in the SCC as amendments to the Conditions of 
Contract.  For easy completion, whenever reference has to be made to specific 
clauses in the BDS or SCC, these terms shall be printed in bold type face on 
Section II. Instructions to Bidders, and Section IV. General Conditions of 
Contract, respectively.  To facilitate easy reference and completion, clauses 
from the BDS and SCC shall appear in bold type face in Sections II and IV, 
respectively.  
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Glossary of Acronyms, Terms, and Abbreviations 

ABC – Approved Budget for the Contract.   

ADR – Alternative Dispute Resolution. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

COS – Contract of Service. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

GCC - General Conditions of Contract. 

GFI – Government Financial Institution.   

GOCC – Government-Owned and/or –Controlled Corporation. 

GoP – Government of the Philippines. 

GPPB – Government Procurement Policy Board. 

HoPE – Head of Procuring Entity. 

JO – Job Order. 

IRR – Implementing Rules and Regulations. 

ITB – Instructions to Bidders. 

LCB- Lowest Calculated Bid. 

LCRB – Lowest Calculated Responsive Bid.   

LGUs – Local Government Units.  

LoC – Line of Credit 

MAB – Most Advantageous Bid. 

MARB – Most Advantageous Responsive Bid.   



 

7 

MEARB – Most Economically Advantageous Responsive Bid.   

MYCA – Multi-Year Contracting Authority. 

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System. 

PSA – Philippine Statistics Authority.  

RA No. – Republic Act Number. 

SARB – Single Advantageous and Responsive Bid. 

SCC - Special Conditions of Contract. 

SCRB – Single Calculated and Responsive Bid. 

SEARB – Single Economically Advantageous Responsive Bid. 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

SRRB – Single Rated and Responsive Bid. 

UN – United Nations.
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Definition of Terms 

Bid – a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor, 
contractor, consultant, or service provider in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).  

Bidder – a supplier, manufacturer, distributor, contractor, consultant, and service provider, 
whether public or private, who submits a Bid in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]). 

Bidding Documents – the documents issued by the Procuring Entity as the basis for Bids, 
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods, 
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA 
No. 12009, Section 5[e]) 

Bill of Quantities – a list of the specific items of the Work and their corresponding unit prices, 
lump sums, and/or provisional sums. 

Consulting Services – services for Infrastructure Projects and other types of projects or 
activities of the government requiring adequate external technical and professional expertise 
that are beyond the capability or capacity of the government to undertake such as, but not 
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; 
(iv) construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (IRR of RA No. 12009, Section 5[i]).   

Contract – the agreement entered into between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works and as recorded in the Contract Form signed by 
the parties, including all attachments and appendices thereto and all documents incorporated 
by reference therein. 
 
Contract Price – the price stated in the Notice of Award and thereafter to be paid by the 
Procuring Entity to the Contractor for the execution of the Works in accordance with this 
Contract. 
 
Contract Time Extension (CTE) – the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

Contractor – a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

Days – refers to calendar days; months to calendar months.  
 
Dayworks – varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 
 
Defect – any part of the Works not completed in accordance with the Contract. 
 
Defects Liability Certificate – the certificate issued by the Procuring Entity upon correction of 
defects by the Contractor.  
  
Defects Liability Period – the one (1) year period between contract completion and final 
acceptance within which the Contractor assumes the responsibility to undertake the repair of 
any damage to the Works at its own expense.  
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Drawings –   graphical presentations of the Works. They include all supplementary details, 
shop drawings, calculations, and other information provided or approved for the execution of 
this Contract. 
 
Effective Date of the Contract – the date indicated in the contract. However, the Contractor 
shall commence performance of its obligations only upon receipt of the Notice to Proceed. 

Foreign-funded Procurement or Foreign-Assisted Project – refers to the acquisition of Goods, 
Consulting Services, and the contracting for Infrastructure Projects by the Government of the 
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty 
or International or Executive Agreement.  

Funding Source – Organization named in the SCC. 

Goods – refer to (i) all items, supplies, and materials, whether in the nature of equipment, 
furniture, stationery, materials for construction, or personal property of any kind, needed in the 
transaction of public businesses or in the pursuit of any government undertaking, project or 
activity; or (ii) general support services which pertain to all types of services except Consulting 
Services and Infrastructure Projects, such as the repair and maintenance of equipment and 
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services. 
Personnel Services or individual COS or JO engagements do not fall under this definition; 
(IRR of RA No. 12009, Section 5[n]). 

Infrastructure Projects – include the construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).  

Lot – refers to one or more infrastructure projects that are grouped or bundled together based 
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and 
may be awarded as a separate contract. 

MARB – refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the most advantageous bid in reference to the highest 
rated offer based on the quality component of the bid. 

Materials – refer to all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

MEARB – refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the determination of the most economically 
advantageous bid in reference to the quality-price ratio allocated to the technical and financial 
components of the bid. 

Notice to Proceed – refers to a written notice issued by the Procuring Entity to the Contractor 
requiring the latter to begin the commencement of the work not later than a specified or 
determinable date. 
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Online submission – pertains to the submission of the bid for Infrastructure Projects and the 
bid envelopes containing the technical and financial components of the bid through electronic 
means or through the electronic bidding facility of the PhilGEPS, once available. 

Permanent Works – refer to all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this Contract which 
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal 
of all Temporary Works. 

Plant – refers to the machinery, apparatus, and the like intended to form an integral part of the 
Permanent Works. 

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC. 

Project – refers to a specific or identified procurement covering Goods, Infrastructure Projects 
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in 
the Project Procurement Management Plan prepared by the agency which shall be 
consolidated in the Procuring Entity's Annual Procurement Plan.  

Program of Work – refers to the big-picture plan and comprehensive schedule that details 
construction-related tasks to ensure the timely and efficient delivery of the project. 

Site Investigation Reports – refers to those that were included in the Bidding Documents and 
are factual and interpretative reports about the surface and subsurface conditions at the Site. 

Slippage – refers to a delay in work execution occurring when actual accomplishment falls 
below the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. This is 
actually described as a percentage of the whole Works. 

Simple Infrastructure Projects – refers to construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of structures, technical facilities and systems with an 
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos                                              
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods 
of the population living in a community and built according to the needs and aspirations of the 
community population. 

Verified Report –  the report submitted by the Implementing Unit to the HoPE setting forth its 
findings as to the existence of grounds or causes for termination and explicitly stating its 
recommendation for the issuance of a Notice to Terminate. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 
 
The Invitation to Bid provides information that enables potential Bidders to decide whether 
to participate in the procurement at hand.  The Invitation to Bid shall be: 
 

a) In line with the principles of transparency and competitiveness and to ensure the 
widest possible dissemination thereof, all invitations to bid shall be published 
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine 
Government Electronic Procurement System (PhilGEPS) website, in any 
conspicuous place reserved for this purpose in the premises of the Procuring Entity, 
and on the website or social media platforms of the Procuring Entity, if available, or 
such other channels as may be authorized by the Government Procurement Policy 
Board (GPPB), and the website prescribed by the foreign government/foreign or 
international financing institution, if applicable; and 

b) For justifiable reasons, Procuring Entities that cannot publish procurement 
opportunities on its website, social media platform, or such other channels authorized 
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general 
nationwide circulation. 
 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should 
also indicate the following: 

a) The availability of the Bidding Documents, which shall be commence from the time 

the Invitation to Bid is first published until the deadline for submission and continue 
until the deadline for submission and receipt of bids;  

b) The place where the Bidding Documents may be acquired or the website where it 
may be downloaded; 

c) The deadline for the submission and receipt of bids; 
d) The procurement strategy/ies; and 
e) The bid award criterion/criteria.  (e.g., the application of a margin of preference in 

bid evaluation) 
 
The Invitation to Bid should be incorporated into the Bidding Documents.  The information 
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the 
relevant information in the BDS. 



 

 

Republic of the Philippines 
OFFICE OF THE PRESIDENT 

NATIONAL IRRIGATION ADMINISTRATION  
MAGAT RIVER INTEGRATED IRRIGATION SYSTEM  

HEAD OFFICE  
 

INVITATION TO BID FOR 
CONTRACT NO. 2026-MARIIS-DIII-RNIS-02 

REHABILITATION OF SIFFU DAM THRU CONSTRUCTION 

OF SLOPE PROTECTION STRUCTURE ALONG LEFT 

EMBANKMENT (26.00 M.) AND RIGHT EMBANKMENT 

(350.00 M.) 
 

1) The National Irrigation Administration - Magat River Integrated Irrigation 

System Head Office, through the FY 2026 General Appropriations Act (GAA) 

intends to apply the sum of  Eighty Five Million Twenty Five Thousand Seven 

Hundred Thirty Seven & 56/100 Pesos Only (PHP 85,025,737.56)[3]  being 

the Approved Budget for the Contract (ABC) to payments under the Contract 

No. 2026-MARIIS-DIII-RNIS-02; Rehabilitation of Siffu Dam thru 

Construction of Slope Protection Structure along Left Embankment (26.00 

m.) and Right Embankment (350.00 m.). Bids received in excess of the ABC 

shall be automatically rejected at bid opening. 

 

2) The National Irrigation Administration - Magat River Integrated Irrigation System Head 
Office now invites bids for Rehabilitation of Siffu Dam thru Construction of Slope 
Protection Structure along Left Embankment (26.00 m.) and Right Embankment 

(350.00 m.) located at Roxas, Isabela under Magat River Integrated Irrigation 
System - Division III.[4] Completion of the Works is required within  One Hundred 
Fifty (150) calendar days. Bidders should have completed a contract similar to the 
Project. The description of an eligible bidder is contained in the Bidding Documents, 
particularly, in Section II. Instructions to Bidders (ITB). 

3) Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR , otherwise known as the “New 
Government Procurement Act (NGPA)”. 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least sixty percent (60%) interest or outstanding 

capital stock belonging to citizens of the Philippines.  
3
 Approved Budget for the Contract (ABC) refers to the budget for the contract duly approved by the Head of the Procuring Entity 

(HoPE), within the authorized amount in the General Appropriations Act (GAA), continuing, and automatic appropriations, or other 
authorized source of funds, in the case of National Government Agencies (NGAs); the corporate operating budget approved by 
the governing Boards, pursuant to Executive Order (EO) No. 518, s. 1979, entitled “Establishing a Procedure for the Preparation 
and Approval of the Operating Budgets of Government Owned or Controlled Corporations, in the case of GOCCs, GFIs, and RA 
No. 8292, or the “Higher Education Modernization Act of 1997”, in the case of SUCs; and the budget for the contract approved 
by the Sanggunian through an appropriation ordinance in the case of LGUs. For multi-year contracts, for which a Multi-Year 
Contractual Authority (MYCA) or an equivalent document is required, the ABC shall be the total project cost reflected in the MYCA 
or equivalent document (Section 5(a), RA No. 12009). 

4 A brief description of the scope of Works should be provided, including quantities, location of project, and other information 

necessary to enable potential bidders to decide whether or not to respond to the invitation. 



 

 

 

4) Interested bidders may obtain further information from the National Irrigation 

Administration - Magat River Integrated Irrigation System Head Office and 

inspect the Bidding Documents at the address given below from 8:00 A.M. – 

5:00 P.M. (Monday – Friday). 

 

5) A complete set of Bidding Documents may be acquired by interested bidders 

from 25 February to 17 March 2026, from the given address and website/s 

below and upon payment of the applicable fee for the Bidding Document, 

pursuant to the latest Guidelines issued by the GPPB, in the amount of Twenty 

Five Thousand  Pesos Only (Php 25,000.00). 

 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of 

the Procuring Entity, provided that bidders shall pay the applicable fee for the 

Bidding Documents not later than the submission of their bids. 

  

6) The National Irrigation Administration - Magat River Integrated Irrigation 

System Head Office will hold a Pre-Bid Conference on 05 March 2026, 11:00 

A.M.,  at EOD Mini Conference Head Office, NIA-MARIIS, Minante I, 

Cauayan City and/or through video conferencing on the following the link: 

https://meet.google.com/kws-nuzb-fhb which shall be open to prospective 

bidders.  

 

7) Bids must be duly received by the BAC Secretariat through manual submission 

at the office address as indicated below on or before 17 March 2026, 8:45 A.M. 

Late bids shall not be accepted. 

 

8) All Bids must be accompanied by a Bid Security in any of the acceptable forms 
and in the amount stated in ITB Clause 16. 

9) Bid opening shall be on 17 March 2026, at 11:00 A.M at EOD Mini Conference 

Head Office, NIA-MARIIS, Minante I, Cauayan City. Bids will be opened in 

the presence of the bidders’ representatives who choose to attend the activity.   

 

10) The National Irrigation Administration - Magat River Integrated Irrigation 

System Head Office reserves the right to reject any and all bids, declare a failure 

of bidding, or not award the contract at any time prior to contract award in 

accordance with Section 70 of R.A. No. 12009, without thereby incurring any 

liability to the affected bidder or bidders. 

 

 

 

https://meet.google.com/kws-nuzb-fhb


 

 

11) For further information, please refer to 

JEROME M. ELEGADO 

Head, BAC Secretariat 

NIA-MARIIS Head Office 

Minante I, Cauayan City, Isabela 3305 

Telephone No. (078) 307 0037 

Email address: mariis.bac@nia.gov.ph  

 

12. You may visit the following websites: 

For downloading of Bidding Documents: 

http://mariis.nia.gov.ph/ 

 

24 February 2026 

 

             sgd   

ENGR. ROLDAN D. BERMUDEZ 

BAC Chairperson

mailto:mariis.bac@nia.gov.ph
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Section II. Instructions to Bidders 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to 
prepare responsive bids, in accordance with the requirements of the Procuring Entity.            
It also provides information on the bid submission, eligibility check, opening and evaluation 
of bids, post-qualification and award of contract. 

This Section contains provisions that shall not be changed or modified. Any amendment 
shall be reflected in Section III. Bid Data Sheet which consists of provisions that 
supplement, amend, or specify in detail information or requirements included in this Section 
and which are specific to each procurement. 

Matters governing performance of the Contractor, payments under the contract, or those 
affecting the risks, rights, and obligations of the parties under the contract are not normally 
included in this Section, but rather under Section IV. General Conditions of Contract (GCC), 
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is 
inevitable in other sections of the document prepared by the Procuring Entity, prudence 
must be exercised to avoid contradictions between clauses dealing with the same matter.  
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A. General 

1)  Scope of Bid 

1.1 The Procuring Entity named in the BDS, invites Bids for the REHABILITATION 
OF SIFFU DAM THRU CONSTRUCTION OF SLOPE PROTECTION 
STRUCTURE ALONG LEFT EMBANKMENT (26.00 M.) AND RIGHT 
EMBANKMENT (350.00 M.), with Project Identification Number CONTRACT 
NO. 2026-MARIIS-DIII-RNIS-02. 

The Procurement Project (referred to herein as “Project”) is for the construction 
of Works, as described in Section VI (Specifications). 

1.2 The winning Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.1. 

2)  Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 
in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for this Project to cover eligible payments under the contract. 

3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders 
and Contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Procuring Entity:  

a) defines, for purposes of this provision, the following terms under existing 
laws, rules, and regulations:   

i) "corrupt practice" means an act by which officials in the public 
or private sectors improperly and unlawfully enrich themselves, 
others, or induce others to do so, by misusing the position in 
which they are placed, and includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action 
of any such official in the procurement process or in contract 
execution; entering, on behalf of the government, into any 
contract or transaction manifestly and grossly disadvantageous 
to the same, whether or not the public officer profited or will profit 
thereby, and similar acts as provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for 
purposes of influencing a procurement process or the execution 
of a contract to the detriment of the Procuring Entity, which 
includes collusive practices among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition. 

iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels. 

https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov-my.sharepoint.com%2Fpersonal%2Fkaenciso_gppb_gov_ph%2F_vti_bin%2Fwopi.ashx%2Ffiles%2Fb59a46adefe64a208caca6037ce3bb49&wdenableroaming=1&mscc=1&wdodb=1&hid=1E1D99A1-20A1-5000-2382-73592A11824B.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&usid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&newsession=1&sftc=1&uihit=docaspx&muv=1&ats=PairwiseBroker&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov-my.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&wdorigin=Sharing.ServerTransfer&afdflight=74&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds1_1
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2


 

19 

iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution 
of a contract;  

v) “obstructive practice” is 

a) deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution 
relative to allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or 
intimidating any party to prevent the latter from disclosing its 
knowledge of matters relevant to the administrative 
proceedings or from pursuing such proceedings or 
investigation; or 

b) acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

b) Undertakes to reject a proposal for award upon prima facie 
determination that the Bidder recommended for award has engaged in 
any of the prohibited practices mentioned in this Clause for purposes of 
competing for the contract. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws on 
individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a Bidder or Contractor in the bidding 
for and performance of a contract themselves or through independent auditors 
as reflected in the GCC Clause 36. 

4)  Conflict of Interest 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to 
have conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (f) below:  

a) A Bidder has controlling shareholders or beneficial owners in common 
with another Bidder;  

b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder; 
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c) A bidder has the same legally authorized representative as that of 
another Bidder for purposes of this Bid;  

d) A bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process. This may include a firm or an 
organization that lends, or temporarily seconds, its personnel to firms 
or organizations that are engaged in consulting services for the 
preparation related to procurement for or implementation of the project 
if the personnel would be involved in any capacity on the same project;   

e) A bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services that 
are the subject of the bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the project, 
if the personnel would be involved in any capacity on the same project. 

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement 
of the Bidder that it is not related, by consanguinity or affinity up to the third civil 
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project 
Management Office (PMO), the End-User or Implementing Unit or any 
members of the Bids and Awards Committee (BAC), Technical Working Group 

(TWG), and BAC Secretariat.
3
 

4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it 
represents. Failure to comply shall be a ground for the automatic 
disqualification of the bid in consonance with Section 59 of the IRR. For this 
reason, relationship to the aforementioned persons within the third civil degree 
of consanguinity or affinity shall automatically disqualify the Bidder from 
participating in the procurement of contracts of the Procuring Entity 
notwithstanding the act of such persons inhibiting themselves from the 
procurement process. This Clause shall apply to the following persons and 
affiliates: 

a) In the case of individuals or sole proprietorships, to the Bidders and 
their spouses; 

b) In the case of partnerships, to the partnership itself and its partners; 

c) In the case of cooperatives, to the cooperative itself and members of 
the board of directors, general manager or chief executive officer;  

d) In the case of a partnership, joint venture, or consortium, to the entity 
itself, its members or partners, as well as any person or entity that is a 
member of a blacklisted partnership, joint venture, or consortium; and 

 

3 Section 81.1 of the IRR. 
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e) In the case of corporations, a single stockholder, together with  their 
relatives up to the third civil degree of consanguinity or affinity, and  their 
assignees, holding at least twenty percent (20%) of the shares therein, 
its chairperson and president, shall be blacklisted after they have been 
determined to hold the same controlling interest in a previously 
blacklisted corporation or in two corporations that have been 
blacklisted; the corporations of which they are part shall also be 
blacklisted. 

5) Eligible Bidders  

5.1  Only Bids found to be legally, technically, and financially eligible will be 
evaluated. For procurement of Infrastructure Projects, the following persons 
shall be eligible to participate in this bidding:  

a) Duly licensed Filipino citizens or sole proprietorships; 

b) Partnerships duly organized under the laws of the Philippines and of 
which at least sixty percent (60%) of the interest belongs to citizens of 
the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of 
which at least sixty percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a 
group of two (2) or more persons or entities that intend to be jointly and 
severally responsible or liable for a particular contract; Provided, 
however, that in accordance with relevant laws, rules, and regulations,  
Filipino ownership or interest of the joint venture concerned shall be at 
least sixty percent (60%); Provided, further, that joint ventures in which 
Filipino ownership or interest is less than sixty percent (60%) may be 
eligible where the structures to be built require the application of 
techniques or technologies which are not adequately possessed by a 
person or entity meeting the sixty percent (60%) Filipino ownership 
requirement; Provided, furthermore, that in the latter case, Filipino 
ownership or interest shall not be less than twenty-five percent (25%). 
For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the member of the joint venture as specified in 
their Joint Venture Agreement (JVA); Provided, finally, that the primary 
purpose of each member of the joint venture must be similar or related 
to the requirement of the project to be bid out. 

5.2  The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS.  

5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended 
by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the 
persons or entities enumerated in Section 52 of the IRR may participate in the 
procurement of Infrastructure Projects if it has been issued a license by the 
Philippine Contractors Accreditation Board (PCAB) to engage or act as a 
contractor.  
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5.4 The Bidder must have completed an SLCC that is similar to the procurement 
project to be bid, and whose value must be equivalent to at least fifty percent 
(50%) of the ABC, adjusted to current prices using the Philippine Statistics 
Authority (PSA) consumer price indices; Provided, that any change to the fifty 
percent (50%) requirement may be allowed, subject to the recommendation of 
the Procuring Entity, which shall be submitted to the GPPB for consideration; 
Provided, further, that contractors under Small A and Small B categories 
without similar experience on the procurement project to be bid may be allowed 
to bid if the cost of such contract is not more than the Allowable Range of 
Contract Cost of their registration based on the guidelines as prescribed by the 
PCAB. 

For foreign-funded procurement, the GoP and the foreign government, or 
foreign or international financing institution may agree on another track record 
requirement, as specified in the BDS.  

Moreover, a contract shall be considered similar to the procurement project if it 
has the same major categories of work. The Procuring Entity may clarify in the 
Bidding Documents what is regarded as major categories of work, guided by 
the principle of proportionality and Fit-for-Purpose approach.  

5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance 
issued by the project owner other than the Contractor, or a final rating of at 
least Satisfactory in the Constructors Performance Evaluation System (CPES), 
or a similar performance and monitoring system. In the case of contracts with 
the private sector, an equivalent document shall be submitted.  

5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be 
bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value 
of all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with 
the procurement project to be bid; Provided, That a different formula may 
be adopted subject to the recommendation of the Procuring Entity, which 
shall be submitted to the GPPB for consideration. 

The value of the domestic bidder’s current assets and current liabilities shall be 
based on the latest AFS submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current 
assets and current liabilities shall be based on their latest AFS prepared in 
accordance with international financial reporting standards. 

6)  Bidder’s Responsibilities 

6.1 The Bidder or its duly authorized representative shall submit a sworn statement 
in the form prescribed in Section IX. Philippine Bidding Documents Related 
Forms as required in ITB Clause 12.1(h)(iv). 

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of 
all existing laws, decrees, ordinances, acts and regulations of the Philippines 
which may affect this Project in any way.   

6.3 The Bidder undertook the following responsibilities: 
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a) Took steps to carefully examine and ensure full understanding and 
comprehension of the Bidding Document, its requirements, clauses, 
and provisions; 

b) Acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

c) Made an estimate of the facilities available and needed for the contract 
to be bid, if any; 

d) Complied with its responsibility to inquire or secure Supplemental Bid 
Bulletin(s); 

e) Ensured that it is not “blacklisted” or barred from bidding by the 
Government of the Philippines (GoP) or any of its agencies, offices, 
corporations, or LGUs, including foreign government, or foreign/ 
international financing institutions whose blacklisting rules have been 
recognized by the GPPB; by itself or by reason of its relation, 
membership, association, affiliation, or controlling interest with another 
blacklisted person or entity; 

f) Ensured that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
that all statements and information provided therein are true and 
correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all 
the documents submitted; 

h) Ensured that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary to participate, submit the bid, to sign, and 
execute the ensuing contract, accompanied by the duly notarized 
Special Power of Attorney, Board or Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable; 

i) Complied with the disclosure provision under Section 81 and 82 of RA 
No. 12009 and its IRR in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder 
undertakes to: 

i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or Collective 
Bargaining Agreement (CBA) or arbitration award, if and when 
applicable. 

In case there is a finding by the Procuring Entity or the 
Department of Labor and Employment (DOLE) of underpayment 
or non-payment of workers’ wages and wage-related benefits, 
the Bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining 
workers pursuant to appropriate provisions of RA No. 12009, 
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without prejudice to the institution of appropriate actions under 
the Labor Code, as amended, and other social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) 
and correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, the 
Bidder undertakes to suspend contract implementation pending 
clearance to resume from the DOLE Regional Office, in 
compliance with the Work Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; or 
CBA or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the establishment’s 
premises. 

k) Ensured that it did not give or pay, directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to 
any person or official, personnel or representative of the government in 
relation to any procurement project or activity; 

l) Examined all instructions, forms, terms, and specifications in the 
Bidding Documents;  

m) Determined and complied with all matters pertaining to the contract to 
be bid, including but not limited to: (i) the location and the nature of the 
contract, project, or work; (ii) climatic conditions; (iii) transportation 
facilities; (iv) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, 
electric power and access roads; and (v) other factors that may affect 
the cost, duration and execution or implementation of the contract, 
project, or work; and 

n) Ensured that all information in the Bidding Documents, including bid or 
supplemental bid bulletin(s) issued, are correct and consistent. The 
Procuring Entity shall not assume any responsibility regarding 
erroneous interpretations or conclusions by the prospective or eligible 
Bidder out of the data furnished by the Procuring Entity. 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned;  

6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents.   

6.5 Further, the Bidder shall bear all costs associated with the preparation and 
submission of its bid, and the Procuring Entity shall in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the bidding 
process.  
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In case of failure of bidding, the Bidding Documents fee may be applied in the 
re-bidding for the same Project. 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept 
bids only from those that have paid the applicable fee for the Bidding 
Documents at the office indicated in the Invitation to Bid.  

7)  Origin of Goods and Services 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, 
or Contracting of Works or Services other than those prohibited by a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United 
Nations. 

8)  Subcontracts 

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Works to an extent as may be approved by the HoPE and as stated in the 
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a 
different percentage of the ABC, on a per project basis, as approved by the 
GPPB.  

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from 
any liability or obligation that may arise from the contract. 

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall 
submit the same eligibility documents as the general contractor. Failure of a 
subcontractor to meet the eligibility criteria does not affect the eligibility of the 
general contractor for the procurement project. In such case, the portion 
intended to be subcontracted to the ineligible subcontractor shall be assumed 
by the general contractor.  

8.4  Subcontracting arrangement, if allowed, including the time of submission of the 
eligibility documents of the subcontractor, shall be disclosed in the BDS. 

B. Contents of Bidding Documents 

9)  Pre-Bid Conference 

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the 
Procuring Entity’s physical address and/or online through videoconferencing, 
webcasting, or similar technology, or a combination thereof, on the date 
indicated therein, to clarify and address the Bidders’ questions on the technical 
and financial components of this Project.   

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before 
the deadline for the submission of and receipt of bids, but not earlier than seven 
(7) calendar days from the posting of the invitation to bid and other bidding 
documents on the PhilGEPS website. 

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully 
understand the Procuring Entity’s requirements.  While non-attendance of the 
Bidder will in no way prejudice its bid, the Bidder is deemed to know any 
changes and/or amendments to the Bidding Documents, as may be provided 
in the Supplemental Bid Bulletin.  
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The proceedings of the pre-bid conference shall be recorded, and the 
corresponding minutes shall be prepared not later than five (5) calendar days 
after the pre-bid conference. The minutes shall be made available to 
prospective Bidders not later than five (5) days upon written request. 

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall 
be issued in writing through a Supplemental Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids.  

10)  Clarification and Amendment of Bidding Documents 

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of 
any part of the Bidding Documents. Such a request must be in writing and 
submitted to the BAC of the Procuring Entity at the address or electronic mail 
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as 
may be applicable, at least ten (10) calendar days before the deadline set for 
the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid 
Bulletin duly signed by the BAC Chairperson. It shall be made available to all 
those who have properly secured the Bidding Documents, at least seven (7) 
calendar days before the deadline for the submission and receipt of Bids. 

10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
submission and receipt of Bids. Any modification to the Bidding Documents 
shall be identified as an amendment.   

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the 
PhilGEPS website, in any conspicuous place in the premises of the Procuring 
Entity, and on the website or social media platforms of the Procuring Entity, if 
available, or such other channels as may be authorized by the GPPB. It shall 
be the responsibility of all prospective bidders, including those who have 
properly secured the Bidding Documents, to inquire and secure Supplemental 
Bid Bulletins that may be issued by the BAC. However, Bidders who have 
submitted bids before the issuance of the Supplemental Bid Bulletin must be 
accordingly informed by the BAC, and be allowed to modify or withdraw their 
bids prior to the deadline for the submission and receipt of bids in accordance 
with ITB Clause 21. 

C. Preparation of Bids 

11)  Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, 
the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. 
The documents shall be translated by the relevant foreign government agency, the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder’s country.  The Bidder shall cause the authentication of 
the translated documents and shall be authenticated by the appropriate Philippine 
foreign service establishment or post or the equivalent office having jurisdiction over 
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the 
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Apostille Convention, the documents shall be authenticated through an apostille by the 
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries 
identified by the DFA that will still require legalization (red ribbon) by the relevant 
Embassy or Consulate. The English translation shall govern, for purposes of 
interpretation of the bid. 

12) Documents Comprising the Bid: Technical and Financial Components  

12.1  The first bid envelope shall contain the following technical documents, including 
the eligibility documents: 

a) PhilGEPS Certificate of Registration (Platinum Membership) in 
accordance with Section 20 of the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 

c) Statement of all its ongoing government and private contracts, including 
contracts awarded but not yet started, if any, whether similar or not 
similar in nature and complexity to the contract to be bid;  

d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Owner’s Certificate of Final 
Acceptance issued by the project owner other than the Contractor, or a 
final rating of at least satisfactory in the CPES, or a similar performance 
and monitoring system. In case of contracts with the private sector, an 
equivalent document shall be submitted; 

e) NFCC computation in accordance with ITB Clause 5.6; 

f) Joint Venture Agreement (JVA), if applicable; 

g) Bid Security in the prescribed form and amount in accordance with ITB 
Clause 16, and validity period under ITB Clause 15; 

h) Project Requirements, which shall include the following:  

i) Organizational chart of the personnel to be deployed for the 
procurement project to be bid;  

ii) List of Contractor’s personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned 
to the procurement project to be bid, with their complete 
qualifications and experience data. These personnel must meet 
the required minimum years of experience set in the BDS; 

iii) List of Contractor’s major equipment units which are owned, 
leased, or under purchase agreements, supported by proof of 
ownership or certification of availability of equipment from the 
equipment lessor or vendor for the duration of the project, as the 
case may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of 
the IRR. 
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12.2  The second bid envelope shall contain the Financial Bid Form, which includes 
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.  

12.3  Whenever necessary, modifications may be made to the foregoing provisions 
specifically for major and specialized procurement to suit the particular needs 
of the Procuring Entity, subject to the approval of the GPPB. 

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated 
in the BDS, for foreign-funded procurement, the ABC shall be applied as the 
ceiling to bid prices provided the following conditions are met:  

a) Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the Procuring 
Entity, payment could be made upon the submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the Procuring Entity and that the estimates are based on adequate 
detailed engineering and reflect the quality, supervision and risk, and 
inflationary factors, as well as prevailing market prices, associated with 
the types of works or goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices 
and analyzing bid variances. In the case of Infrastructure Projects, the 
Procuring Entity must also have trained quantity surveyors. 

d) The Procuring Entity has established a system to monitor and report bid 
prices relative to ABC and engineer’s or Procuring Entity’s estimate. 

e) The Procuring Entity has established a monitoring and evaluation 
system for contract implementation to provide feedback on actual total 
costs of goods and works. 

However, the GoP and the foreign government, or foreign or international 
financing institutions may agree to waive the foregoing conditions. 

13)  Bid Prices 

13.1  The contract shall be for the whole Works, as described in the Bidding 
Documents, based on the priced Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not 
addressing or providing all of the required items in the Bidding Documents 
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a 
required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a zero (0) or a dash (-) for the 
said item would mean that it is being offered for free to the Government, except 
those required by law or regulations to be provided for. 

13.3  For the given scope of work in the contract as awarded, all bid prices shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
specified in GCC Clause 45. 
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14)  Bid Currencies 

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange 
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the 

day of the bid opening.
4
 

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for 
purposes of bid evaluation and comparing the bid prices, will convert the 
currencies in which the bid price is expressed to Philippine Peso at the foreign 
exchange rates. 

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Peso. 

15)  Bid Validity 

15.1  Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the opening 
of bids. 

15.2  Should it become necessary to extend the validity of the bids and the bid 
securities beyond one hundred twenty (120) calendar days, the Procuring 
Entity concerned shall request in writing all those who submitted bids for such 
extension before the expiration date therefor. Bidders, however, shall have the 
right to refuse to grant such extension without forfeiting their Bid Security. 

16)  Bid Security  

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as 
stated in the BDS, which may include the following: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the required 
Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a bank. 

 
For biddings conducted by LGUs, 
the Cashier’s or Manager’s check 
may be issued by other banks 
certified by the BSP as authorized 
to issue such financial instrument. 

 

 
Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 
Letter of Credit issued by a bank; 
Provided, however, that it shall be 
confirmed or authenticated by a 

Five percent (5%) 

 

4 RA No. 8183  or “An Act to Assure Uniform Value to Philippine Coin and Currency.” 
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local bank, if issued by a foreign 
bank. 

 
For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may be 
issued by other banks certified by 
the BSP as authorized to issue 
such financial instrument. 

 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance on as authorized to 
issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration Not Applicable 

The Bid Security shall be denominated in Philippine Peso and posted in favor 
of the Procuring Entity. 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid 
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.   

16.3  In no case shall the Bid Security be returned later than the expiration of the bid 
validity period indicated in the Bidding Documents, unless it has been extended 
in accordance with Section 57.2 of the IRR. In case the bidder is required to 
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing 
Declaration for the extended period as a replacement of its Bid Security; 
Provided, that the option to substitute is indicated in the BDS. 

16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the 
posting of the performance security pursuant to ITB Clause 30, the Bid Security 
of the successful Bidder’s Bid Security will be discharged, but in no case later 
than its validity period as indicated in ITB Clause 15. 

16.5  The Bid Security may be forfeited based on any of the following grounds, as 
provided under Rule VIII, X, XI, and XXI of the IRR: 

a) If a Bidder:  

i) With the Lowest Calculated Responsive Bid (LCRB), Most 
Economically Advantageous Responsive Bid (MEARB), Most 
Advantageous Responsive Bid (MARB), Single Calculated and 
Responsive Bid (SCRB), Single Economically Advantageous 
Responsive Bid (SEARB), or Single Advantageous Responsive 
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit 
the documents required under Section 66.5 of the IRR; (ii) enter 
into contract with the Procuring Entity; or (iii) post the required 
performance security within the period stipulated in the IRR and 
in accordance with ITB Clause 30;  
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ii) Causes the delay, without justifiable cause, of the screening for 
eligibility, opening of bids, evaluation and post evaluation of 
Bids, and awarding of contracts;  

iii) Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification;  

iv) Withdraws a bid, or refuses to accept an award, or refuses or 
fails to enter into contract with the Procuring Entity without 
justifiable cause, after the approval of the HoPE for having been 
the declared LCRB or MEARB, as the case may be;  

v) Refuses or fails to furnish performance security within the 
prescribed time;  

vi) Commits of three (3) or more of any of the acts imposed with 
suspension, as provided under Section 99 of the IRR; 

vii) Uses force, fraudulent machinations, coercion, undue influence 
or pressure on any member of the BAC or any officer or 
employee of the Procuring Entity to take a particular action for 
its own favor or gain, or to the advantage of a particular bidder; 

viii) Colludes with one (1) or more bidders and submitting different 
bids as if they were bona fide, when they knew that one or more 
of them was so much higher than the other that it could not be 
honestly accepted and that the contract will surely be awarded 
to the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more 
persons, corporations, partnerships, or any other business 
entity in which it has interest, to create the appearance of 
competition that does not in fact exist so as to be declared as 
the winning bidder; 

x) Enters into an agreement with other bidder/s which call upon 
one to refrain from bidding for procurement contracts, or which 
call for withdrawal of bids already submitted, or which are 
otherwise intended to secure an undue advantage to any of the 
bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time 
of its discovery, with the HoPE, members of the BAC, the TWG, 
and the BAC Secretariat, the head of the PMO or the End-User 
or Implementing Unit, and the project consultants of the 
Procuring Entity, or of the procurement agent, whichever is 
applicable, by consanguinity or affinity up to the third civil degree 
pursuant to Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false 
entries;  

xiii) Allows the use of one’s name or uses the name of another for 
purposes of public bidding;  
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xiv) Submits eligibility requirements and bids containing false 
information or falsified documents or the concealment of such 
information that will materially alter the outcome of eligibility 
screening or any stage of the procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring 
Entity before the opening of bids, without authorization;  

xvi) Has any documented attempt to unduly influence the outcome 
of the bidding; 

xv) Employs schemes which stifle or suppress any procurement 
activity; or 

xvi) Commits a third offense imposed with blacklisting under the Act 
by the same Procuring Entity, or a combination of three (3) 
violations imposed with blacklisting by the Procuring Entity and 
other Procuring Entities, as posted on the GPPB portal;  

b) If a Winning Bidder: 

i) Conducts poor performance or unsatisfactory quality and/or 
progress of work. Poor performance shall be as follows:  

i.i) Negative slippage of fifteen percent (15%) and above 
within the critical path of the project due entirely to the 
fault or negligence of the winning bidder; or  

i.ii) Non-compliance of the materials and workmanship with 
the approved specifications arising from the fault or 
negligence of the winning bidder. 

ii) In case it is determined prima facie that the winning bidder has 
engaged, before or during the implementation of the contract, in 
the following unlawful deeds and behaviors relative to contract 
acquisition and implementation:  

ii.i) Corrupt, fraudulent, collusive and coercive practices;  

ii.ii) Drawing up or using forged documents; or 

ii.iii) Using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or 
trade. 

iii) Assigns or subcontracts the contract or any part thereof or 
substituting key personnel named in the proposal without prior 
written approval by the Procuring Entity;  

iv) Willfully or deliberately abandons or does not perform the project 
or contract by the winning bidder resulting in substantial breach 
thereof without lawful and/or just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 
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vi) Fails to comply with the provision on warranty that requires to 
repair any noted defect or damage to the Infrastructure Project 
due to the use of materials of inferior quality within ninety (90) 
calendar days from the issuance of the order by the HoPE to 
undertake such repairs. 

17)  Format and Signing of Bids  

17.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section IX. Philippine Bidding 
Documents Related Forms on or before the deadline specified in the ITB 
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted 
simultaneously, whether through manual or online submission. The first shall 
contain the technical component of the bid, including the eligibility requirements 
under ITB Clause 12, and the second shall contain the financial component of 
the bid. 

17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any 
alterations to their format. No substitute form shall be accepted.  

17.3  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of 
the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  

18)  Sealing and Marking of Bids 

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in 
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial 
component in another sealed envelope marked “FINANCIAL COMPONENT,”, 
sealing them all in an outer envelope marked “BID.”  

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its 
duly authorized representative/s.  

18.3  All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 18.1; 

d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.1; and 

e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 19. 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, 
as required in the Bidding Documents, the same shall be accepted; Provided, 
That the bidder or its duly authorized representative shall acknowledge such 



 

34 

condition of the bid as submitted. On the other hand, unsealed or unmarked 
bid envelopes, or bids that cannot be opened or corrupted in case of online 
submission, shall be rejected.  

The BAC shall assume no responsibility for misplaced or lost contents of the 
improperly sealed or marked bid, or for its premature opening. 

D. Submission and Opening of Bids 

19)  Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address indicated in the 
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the 
date and time indicated in the BDS. 

20)  Late Bids 

Bids, including the eligibility requirements, submitted after the deadline shall be 
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the 
submission and opening of bids, the Bidder’s name, its representative, and the time 
the late bid was submitted. 

21)  Modification and Withdrawal of Bids 

21.1  Bidders may modify their bids before the deadline for the submission and 
receipt of bids.  

a) For manual submission and receipt of bids, the Bidders shall not be 
allowed to retrieve their original bid, but shall only be allowed to submit 
the bid modification by sending another bid, equally sealed, properly 
identified, linked to its original bid, and marked as a “modification,” 
thereof, and stamped “received” by the BAC. Bid modifications received 
after the applicable deadline shall not be considered and shall be 
returned to the bidder unopened.  

b) For online submission of bids, the Bidders shall not be allowed to 
retrieve their original Bid, but shall only be allowed to submit the bid 
modification, send another Bid equally secured, properly identified 
labelled as a “modification” of the one previously submitted. The time 
indicated in the latest bid receipt page generated shall be the official 
time of submission. Bids modification submitted after the applicable 
deadline shall not be accepted.   

21.2  Bidders may withdraw their bids in writing before the deadline for submission 
and receipt of bids. Withdrawal of bids after the applicable deadline shall be 
subject to appropriate sanctions as prescribed in the IRR.  

Bidders may also express their intention not to participate in the bidding in 
writing, which should be received by the BAC before the deadline for 
submission and receipt of bids. Bidders that withdraw their bids shall no longer 
be allowed to submit another bid for the same contract, directly or indirectly. 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  
Further, no bid may be withdrawn in the interval between the deadline for 
submission and receipt of bids, and the expiration of bid validity specified by 
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the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall 
result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5, 
and the imposition of administrative sanctions as prescribed by RA No. 12009 
and without prejudice to the imposition of civil and criminal sanctions as 
provided under applicable laws.  

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain 
to an offer made by a bidder in addition or as a substitute to its original bid, 
which may be included as part of its original bid or submitted separately. A bid 
with options shall likewise be considered an Alternative Bid regardless of 
whether said bid proposal is contained in a single envelope or submitted in two 
(2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder’s participation to be disqualified. 
This shall be without prejudice to any applicable criminal, civil and 
administrative penalties that may be imposed upon the persons and entities 
concerned. 

22)  Opening and Preliminary Examination of Bids  

22.1 The BAC shall open the bids in public, immediately after the deadline for 
submission and receipt of bids, as specified in the BDS.  In case the Bids 
cannot be opened as scheduled due to justifiable reasons, the BAC shall take 
custody of the submitted Bids and reschedule the opening of Bids on the next 
working day or at the soonest possible time, through the issuance of a Notice 
of Postponement to be posted on the PhilGEPS website and the website of the 
Procuring Entity concerned.  

22.2  The manner of opening of the bids for Infrastructure Projects shall depend on 
the award criterion to be adopted, as follows: 

a) For LCRB and MEARB, the BAC shall open the technical and financial 
proposals on the same day; and 

b) For MARB, only the technical proposals shall be opened while the financial 
proposals shall remain unopened and shall be kept securely by the BAC 
until the specified time of their opening as indicated in the BDS. Only the 
financial proposals of the bidders who have met the highest technical score 
for MAB shall be opened.  

22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include, as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings of 
preliminary examination, and whether there is a withdrawal or modification; and 
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  
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22.4  The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of bids, as read, and the minutes of the bid 
opening shall be made available to the public, upon written request and 
payment of a specified fee to recover the cost of materials. 

22.5  To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all bidders whose bids it has received 
through mail at its PhilGEPS-registered physical address or official e-mail 
address. The said notice shall be issued within seven (7) calendar days from 
the date of the bid opening. 

E. Evaluation and Comparison of Bids 

23)  Process to be Confidential  

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as 
Observers, are prohibited from making or accepting any communication with 
any bidder regarding the evaluation of their bids until the issuance of the Notice 
of Award, unless otherwise allowed in the case of ITB Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of bid evaluation, bid comparison or contract award will 
result in the rejection of the bid. 

24)  Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses 
to requests for clarification shall be in writing. Any clarification submitted by a Bidder 
in respect to its bid that is not in response to the request of the Procuring Entity shall 
not be considered.  

25)  Detailed Evaluation and Comparison of Bids  

25.1 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted 
in the Bid Form, which includes the Bill of Quantities. 

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of 
the bids which have passed the opening and preliminary examination of bids, 
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most 
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB). 

25.3  The award criterion shall be determined as follows:  

a) For LCB:  

i) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

ii) The ranking of the total bid prices as so calculated from the lowest to 
highest, where the bid with the lowest price shall be identified as the 
LCB. 
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b) For MEAB, the BAC shall evaluate the quality and price proposals to 
determine the MEAB using the following steps:  

i) The quality proposal together with the price proposal shall be 
considered in the evaluation of bids. The quality proposals shall be 
evaluated first using the criteria in the BDS. The price proposals of the 
bids that meet the minimum quality score shall then be opened.  

ii) The price and quality proposals shall be given corresponding weights 
with the price proposal given a minimum weight of fifteen percent (15%) 
up to a maximum of forty percent (40%). The weight of the quality 
criteria shall be adjusted accordingly such that their total weight in 
percent together with the weight given to the price proposal shall be 
equal to one hundred percent (100%). 

iii) To further promote green public procurement, the sustainability of 
materials or structures with green specifications shall be given greater 
weight in the evaluation of bids. As approved by the BAC, the exact 
weights shall be indicated in the BDS. The BAC shall rank the bidders 
in descending order based on the combined numerical ratings of their 
quality and price proposals. The bidder with the best overall score using 
the quality-price ratio shall be referred to as the MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the 
BAC within two (2) calendar days after receipt of the results of the 
evaluation from the BAC. 

The quality component shall be assessed on the basis of criteria with 
corresponding numerical weights indicated in the BDS, which may include 
qualitative, environmental, or social aspects linked to the subject matter of the 
contract. These may include any or a combination of the following:  

a) Quality and technical merit, including technical competence and 
a credible track record;  

b) Aesthetic and functional design and characteristics;  

c) Approach and methodology;  

d) Accessibility;  

e) Tools and equipment;  

f) Social, environmental, economic, and innovative 
characteristics;  

g) Organization, qualification, and experience of employees or 
staff assigned to perform the contract; 

h) Ongoing contracts and work commitments; or 

i) Other relevant criteria in relation to the subject Infrastructure 
Projects to be procured. 

c) For MAB 
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i) The BAC shall evaluate the quality proposals to determine the MAB 
using the quality components. The quality components shall be 
assessed on the basis of the criteria with corresponding numerical 
weights indicated in the BDS to determine the bidder with the highest 
technical rating.  

ii) The second bid envelope of the bidder obtaining the highest technical 
rating shall be opened. If the financial proposal is equal to or lower than 
the ABC, the bid shall be accepted and determined as the MAB; 
otherwise, the same shall be rejected and the bidder will be disqualified. 

25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended 
that the highest and lowest scores for each bidder for each criterion shall not 
be considered in determining the average scores of the bidders, except when 
the evaluation is conducted in a collegial manner. 

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:  

a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the BDS shall be 
considered non-responsive and, thus, automatically disqualified.  

However, when no price or a zero (0) or a dash (-) is indicated in a 
required item in the bid form, the same shall be construed that it is being 
offered for free to the Government, except those required by law or 
regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors 
and omissions to enable proper comparison of all eligible bids.  It may 
also consider bid correction if expressly allowed in the BDS. Any 
adjustment shall be calculated in monetary terms to determine the 
calculated prices. 

25.6  Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the LCB, MEAB, or MAB.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and 
competitive bid comparison. For this purpose, all bidders shall be required to 
include in their bids the cost of all taxes, such as, but not limited to, value-added 
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids, 
including said taxes, shall be the basis for the bid evaluation and comparison.  

25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual 
lots, or for any combination thereof, provided that all bids and combinations of 
bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
correspond to all of the requirements specified for each lot. Bid Security as 
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required by ITB Clause 16 shall be submitted for each contract (lot) separately. 
The basis for evaluation of lots is specified in BDS Clause 25.5 (a). 

26)  Post - Qualification  

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated 
as having submitted the LCB, MEAB, or MAB, as the case may be, complies 
with and is responsive to all the requirements and conditions specified in ITB 
Clauses 5 and 12.  The Bidder,  within a non-extendible period of five (5) 
calendar days from receipt of notice from the BAC that it submitted the LCB, 
MEAB, or MAB, shall submit all the eligibility documents supporting its 
PhilGEPS Certificate of Registration (Platinum Membership), its latest income 
and business tax returns filed for the preceding quarter which should not be 
earlier than two (2) quarters from the date of submission and receipt of bid, and 
other appropriate licenses and permits required by law and stated in the BDS.  

26.2  Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award; Provided, 
That in the event that a finding against the veracity of any of the documents 
submitted is made, it shall cause the forfeiture of the Bid Security. 

26.3  The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as 
well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary “pass/fail” criterion, which shall be 
completed within a period of twelve (12) calendar days. 

26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all 
the criteria for post-qualification, it shall declare the said bid as the LCRB, 
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and 
recommend to the HoPE the award of contract to the said bidder at its 
submitted bid price or its calculated bid price, whichever is lower or, in the case 
of quality-based evaluation procedure, submitted bid price or its negotiated 
price, whichever is lower. 

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, 
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall 
immediately notify the Bidder in writing of its post-disqualification and the 

grounds for such determination.
5
  

26.5 Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration 
thereof, the BAC shall initiate and complete the same post-qualification process 
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes 
the post-qualification and provided that the request for reconsideration of the 
first bidder has been denied, the second bidder shall be post-qualified as the 
bidder with the LCB, MEAB, or MAB. 

26.6 If the second bidder, however, fails the post-qualification, the procedure for 
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or 
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is 

 

5 Sec 63.5 of the IRR. 
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determined for award, subject to the procedure of Notice and Execution of 
Award. 

26.7 Within a period not exceeding ten (10) calendar days from the determination 
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the 
recommendation to award the contract, the HoPE or its duly authorized 
representative shall approve or disapprove the said recommendation.  

26.8 In case of approval, the HoPE or its duly authorized representative shall 
immediately issue the Notice of Award to the bidder with the LCRB, MEARB, 
MARB, SCRB, SEARB, or SARB, as the case may be. 

  In the event that the approving authority shall disapprove the resolution on the 
award of the contract, such disapproval shall be based only on valid, 
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR 
to be expressed in writing. A copy of the decision disapproving the resolution 
shall be furnished to the BAC and the bidder.  

27)  Reservation Clause 

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without 
incurring any liability, the HoPE or its duly authorized representative at any 
stage of the procurement, reserves the right to review its qualifications, reject 
any and all bids, declare a failure of bidding or not award the contract in the 
following situations:   

a) If it has reasonable grounds to believe that a misrepresentation has 
been made by the said bidder; or 

b) If it has reasonable grounds to believe that there has been a change in 
the bidder’s capability to undertake the project from the time it submitted 
its eligibility requirements.  

Should such review uncover any misrepresentation made in the eligibility and 
bidding requirements, statements or documents, or any changes in the 
situation of the Bidder which will adversely affect its capability to undertake the 
Project so that it no longer meets the prescribed eligibility or bid evaluation 
criteria, the Procuring Entity shall consider the said Bidder as ineligible and 
disqualify it from participating further in the bidding process or being awarded 
the contract. 

27.2  Based on the following grounds, the HoPE or its duly authorized representative 
reserves the right to reject any and all Bids, declare a Failure of Bidding at any 
time prior to the contract award, or not to award the contract, without thereby 
incurring any liability, and make no assurance that a contract shall be entered 
into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the bidders, or if the collusion is between or among the bidders 
themselves, or between a bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition or influences or tends to influence the bidding 
process; 
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b) If the BAC is found to have failed in complying with the applicable law 
or in following the prescribed bidding procedures; or 

c) If there are any justifiable and reasonable ground where the award of 
the contract will not redound to the benefit of the government, in 
instances where (i) the physical and economic conditions have 
significantly changed so as to render the project no longer 
economically, financially or technically feasible as determined by the 
HoPE; (ii) the Project is no longer necessary as determined by the 
HoPE; and (iii) the source of funds for the Project has been withheld or 
reduced through no fault of the Procuring Entity. 

F. Award of Contract 

28)  Contract Award  

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the 
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be. 

28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the winning Bidder in writing that its bid has been accepted, through a 
Notice of Award duly received by the Bidder or its representative personally or 
by registered mail or electronically, receipt of which must be confirmed in 
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB, 
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by 
registered mail or electronically to the Procuring Entity. 

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice 
of Award, the following conditions should be complied with before the contract 
may be awarded: 

a) Submission of the following documents:  

i) Valid JVA, if applicable;  

ii) The SEC Certificate of Registration of the foreign corporation, if 
applicable; or 

iii) Valid PCAB license and registration for the type and cost of the 
Project for foreign bidders when the Treaty or International or 
Executive Agreement expressly allows submission of such 
license and registration as a pre-condition to the Notice of 
Award.  

b) Posting of the performance security in accordance with ITB Clause 30; 
and 

c) Signing of the contract as provided in ITB Clause 29.  
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29)  Signing of the Contract 

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning 
Bidder shall post the required performance security, sign and date the contract, 
and return it to the Procuring Entity. 

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 
requirements are complied with. 

29.3  The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 

c) Winning Bidder’s bid, including the technical and financial proposals, 
and all other documents/statements submitted (e.g., Bidder’s response 
to request for clarifications on the bid), including corrections to the bid, 
if any, resulting from the Procuring Entity’s bid evaluation; 

d) Performance Security; 

e) Notice of Award of Contract; and 

f) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

30)  Performance Security  

30.1 To guarantee the faithful performance by the winning bidder of its obligations 
under the contract, it shall post a performance security prior to the signing of 
the contract. Furthermore, the successful bidder shall be required to update the 
performance security posted before to the issuance of a variation order, if any.  

30.2 Sectors enumerated under Section 76.16 of the IRR may be allowed to post 
Performance Securing Declaration (PSD) as specified in the BDS. 

 

6 Section 76.1.  The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the 
following sectors: 
a) Farmers as certified by the Department of Agriculture (DA); 
b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR); 
c) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise 
known as the Magna Carta for Disabled Persons, as amended; 
d) Solo parents as certified by the  Department of Social Welfare and Development (DSWD); e) Microenterprises and social 
enterprises as certified by the MSMED Council; 
f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI, 
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable; 
g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the 
Philippines, as amended; and 
h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process. 
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30.3 The performance security shall be in a form selected by the Procuring Entity in 
the amount indicated in the BDS, which shall not be less than the percentage 
of the total contract price in accordance with the following price schedule:  

Form of Performance Security Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

a) Cash or Cashier’s or Manager’s 
check issued by a bank.  

For biddings conducted by LGUs, the 
cashier’s or manager’s check may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instrument.  

 

 

 

 

Ten percent (10%) 

b) Bank draft or guarantee or 
irrevocable Letter of Credit issued by a 
local bank. If issued by a foreign bank, 
it shall be confirmed or authenticated 
by a local bank.  

c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the IC as 
authorized to issue such security.  

 

Thirty Percent (30%) 

30.4 The performance security shall be denominated in Philippine Peso and posted 
in favor of the Procuring Entity, which shall be forfeited in the event it is 
established that the winning bidder is in default in any of its obligations under 
the contract. 

31)  Notice to Proceed 

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later 
than three (3) calendar days from the date of approval of the contract by the 
appropriate signatories. All notices called for by the terms of the contract shall be 
effective only at the time of receipt thereof by the successful Bidder.  

32)  Protest Mechanism 

Decisions of the BAC in all stages of procurement may be protested to the HoPE in 
accordance with Section 83 of the IRR. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing specific information 
relative to corresponding clauses in the ITB included in Section II. Instructions to Bidders, 
and has to be prepared for each specific procurement. 

The Procuring Entity should specify in the BDS the information and requirements relevant 
to the circumstances of the Procuring Entity, including procurement processing details; the 
applicable rules regarding bid price and currency; and the bid evaluation criteria that will 
apply to the bids.  In preparing Section III, the following aspects should be checked: 

a) Information that specifies and complements provisions of Section II. Instructions to 
Bidders must be incorporated; and 

b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 
Bidders as necessitated by the circumstances of the specific procurement, must 
also be incorporated. 
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Bid Data Sheet 

ITB Clause 
 

1.1 

 

The Procuring Entity is National Irrigation Administration - Magat River 
Integrated Irrigation System Head Office 

The Project title is REHABILITATION OF SIFFU DAM THRU 
CONSTRUCTION OF SLOPE PROTECTION STRUCTURE ALONG LEFT 
EMBANKMENT (26.00 M.) AND RIGHT EMBANKMENT (350.00 M.).  

The identification number of the Contract is Contract No. 2026-MARIIS-DIII-
RNIS-02.   

2 

 

The Funding Source is:  

2.1 The GOP through the source of funding as indicated below for CY 2026 
in the amount of PHP 85,025,737.56 

2.2 The source of funding is:  

a. NGA, the General Appropriations Act or Special Appropriations.   

3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 

5.4 

 

 

The required track record shall be the following: The Bidder must have 
completed an SLCC that is similar to the procurement project to be bid, and 
whose value must be equivalent to at least fifty percent (50%) of the ABC, 
adjusted to current prices using the Philippine Statistics Authority (PSA) 
consumer price indices; Provided, that any change to the fifty percent (50%) 
requirement may be allowed, subject to the recommendation of the Procuring 
Entity, which shall be submitted to the GPPB for consideration; Provided, 
further, that contractors under Small A and Small B categories without similar 
experience on the procurement project to be bid may be allowed to bid if the 
cost of such contract is not more than the Allowable Range of Contract Cost 
of their registration based on the guidelines as prescribed by the PCAB. 
 
Contracts similar to the Project shall be those described as follows:   

Construction of Flood Protection Works 

7 No further instructions. 

8.1  “Subcontracting is not allowed.” 

8.3  “Not applicable.” 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 05 
March 2026, 11:00 A.M., at EOD Mini Conference Head Office, NIA-
MARIIS, Minante I, Cauayan City and/or through video conferencing on the 
following the link: https://meet.google.com/kws-nuzb-fhb which shall be 
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open to prospective bidders. 

10.1 

 

The Procuring Entity’s address is: 

NIA, MINANTE I, CAUAYAN CITY, ISABELA 3305  

ENGR. ROLDAN D. BERMUDEZ 

BAC Chairperson  

NIA-MARIIS Head Office  

Minante I, Cauayan City, Isabela 3305  

Telephone No. (078) 307 0037  

Email address: mariis.bac@nia.gov.ph 

12.1(h)(ii) 

 

 

 

 

 

 

The minimum work experience requirements for key personnel are the 
following: 

Key Personnel General Experience Relevant Experience 

1 Project Manager Construction Jobs at least 5-years 
experience 

2 Project Engineer Construction Jobs at least 2-years 
experience 

2 Materials Engineer Construction Jobs at least 2-years 
experience 

1 Safety Officer 3 
(SO3) 

Construction Jobs at least 2-years 
experience 

1 Foreman Construction Jobs at least 2-years 
experience 

12 Skilled Workers 
             (4 LE 
Operators, 4 Mason, 2 
Carpenters, 2 
Steelman) 

Construction Jobs at least 2-year 
experience 

 

12.1(h)(iii) 

 

 

 

 

The minimum major equipment requirements are the following:                          

Equipment Capacity Number of Units 

Backhoe 0.80 cu.m. 3 – units 

Transit Mixer 4 cu.m 2 – units 

Dump Truck 10 cu.m. 2 – units 

Bar Cutter/Bender - 2 – units 

Water Truck 2,000 liter 1 - unit 

Vibro Hammer 0.80 cu.m. 1 – unit 

Crane 20-25 Tons 1 – unit 

Jackhammer - 1 – unit 

Compressor 126-160 cfm 1 - unit 

Welding Machine - 1 - unit 

Compactor 10 Tons 1 - unit 
 

12.4 The ABC is PHP 85,025,737.56.  Any bid with a financial component 
exceeding this amount shall not be accepted. 
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14.1 The bid prices shall be quoted in Philippine Peso. 

14.3 Payment shall be made in Philippine Peso.  

15.1 Bids will be valid for one hundred twenty (120) calendar days from bid 
opening.  

16.1 The Bid Security shall be in the form of a Bid Securing Declaration from any 
of the following: 

1. The amount of not less than   One Million Seven Hundred  
Thousand Five Hundred Fourteen & 75/100 Pesos Only  (Php   
1,700,514.75) or 2% of ABC, if bid security is in cash. 

2. The amount of not less than Four Million Two Hundred Fifty One 
Thousand Two Hundred Eighty Six & 88/100 Pesos Only (Php   
4,251,286.88) or 5% of ABC if Surety Bond. 

16.2 The Bid Security shall be valid until one hundred twenty (120) calendar days 
from bid opening. 

16.3 Substitution of the bid security is not allowed. 

19 The address for submission of bids is at EOD Mini Conference Head 

Office, NIA-MARIIS, Minante I, Cauayan City. 

The deadline for submission of bids is 17 March 2026, 8:45 A.M. 

21.5  “No further instructions.” 

22.1 The date and time of bid opening is EOD Mini Conference Head Office, 

NIA-MARIIS, Minante I, Cauayan City. 

The place of bid opening is 17 March 2026, at 11:00 A.M 

22.2(b) "Not applicable". 
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25.3 (b)(i) The quality component shall be assessed on the basis of criteria with 
corresponding numerical weights, which may include qualitative, 
environmental, or social aspects linked to the subject matter of the contract. 
These may include any or a combination of the following: 

a) Quality and technical merit, including technical competence and a 
credible track record; 

b) Aesthetic and functional design and characteristics; 

c) Approach and methodology; 

d) Accessibility; 

e) Tools and equipment; 

f) Social, environmental, economic, and innovative characteristics; 

g) Organization, qualification, and experience of employees or staff 
assigned to perform the contract; 

h) Ongoing contracts and work commitments; 

i) After-sales service and technical assistance; 

j) Delivery conditions, such as delivery period and delivery process; 

k) Disposal measures; or 

l) Other relevant criteria in relation to the subject Goods or 
Infrastructure Projects to be procured. 

25.3 (c)(i) 
 “Not applicable” 

25.5 (a) 
Partial bid is not allowed. The infrastructure project is packaged in a single  
lot and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

25.5 (b) 
Bid correction is not allowed.   

25.6 No further instructions. 

26.1 Valid Philippine Contractors Accreditation Board (PCAB) License: 

General Engineering (Irrigation or Flood Control) – Medium A 

29.3(f) 

 

List additional contract documents relevant to the Project that may be 
required by existing laws and/or the Procuring Entity, such as construction 
schedule and S-curve, manpower schedule, construction methods, 
equipment utilization schedule, construction safety and health program 
approved by the DOLE, and Program Evaluation and Review Technique 
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(PERT), Critical Path Method (CPM) or other acceptable tools of project 
scheduling. 

30.2 Posting Performance Securing Declaration in lieu of performance security 
may be allowed in this Project. 

30.3 The Performance Security shall be in the form of the following: 

1) The amount of not less than 30% of the contract price if performance 
security is Surety Bond.  
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Section IV. General Conditions of Contract 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents 
listed therein, should be a complete document expressing all the rights and obligations of 
the parties. 

The GCC herein shall not be altered.  Any changes and complementary information which 
may be needed shall be introduced only through the SCC in Section V. 
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1) General Terms  

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works. The intended 
Completion Date may be revised only by the Procuring Entity by issuing an 
extension of time or an acceleration order.  

1.2 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entity as forming part of the 
Site.  

1.4  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily coincide 
with any of the Site Possession Dates.    

1.5 Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any tests 
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties 
and obligations of the Contractor imposed by this Contract as described in the 
SCC. In line with this, Temporary Works are works designed, constructed, and 
installed by the Contractor that are needed for construction or installation of the 
Permanent Works, which are subsequently removed. 

2)  Interpretation 

2.1  In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 
Contract unless specifically defined.  The Procuring Entity will provide 
instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of the Works). 

2.3  The documents forming this Contract shall be interpreted in the following order 
of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 
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e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3)  Governing Language and Law 

3.1  This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines. 

3.2 This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 
in English. 

4)  Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only if made in writing.  A notice shall be effective only when it is received by 
the concerned party. 

5)  Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed 
with the execution of the Works. If the Contractor suffers delay or incurs cost 
from failure on the part of the Procuring Entity to give possession in accordance 
with the terms of this clause, the Procuring Entity shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, 
the Procuring Entity will be deemed to have delayed the start of the relevant 
activities. The resulting adjustments in contract time to address such delay shall 
be in accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at its own cost any additional facilities outside the Site required by 
it for purposes of the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by 
the Procuring Entity access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried 
out. 
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6)  The Contractor’s Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of the Procuring Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the Procuring Entity, and 
complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply 
with the applicable laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 

6.6  If the Procuring Entity asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract. 

6.7  During Contract implementation, the Contractor and its subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the 
Site.  The Contractor shall also provide facilities and services for them during 
this period.  The Procuring Entity may modify the schedule of other contractors, 
and shall notify the Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity. The Contractor shall notify the Procuring Entity of such discoveries and 
carry out the Procuring Entity’s instructions in dealing with them. 

7) Subcontracting 

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract 
portions of the Works beyond the percentage specified in BDS Clause 8.1. If 
subcontracting is allowed, the arrangement, including the timing for submission 
of the subcontractor’s eligibility documents, shall be disclosed. 
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7.2 For subcontracting arrangements, the following rules shall apply for both 
locally-funded projects and to projects financed through Official Development 
Assistance, except those covered by treaty, or international, or executive 
agreements:  

a) The subcontracted portion of the contract shall be subject to the 
approval of the HoPE and the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), 
or a different percentage on a per project basis as approved by 
the GPPB. The threshold percentages fixed herein shall be 
subject to the periodic review and adjustments as may be 
deemed appropriate by the GPPB; and 

ii) The subcontracted portion shall be limited to components that 
are not deemed "significant or material" to the project as 
determined by the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of 
submission of the eligibility documents of the subcontractor, shall be 
disclosed in the Bidding Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the 
same eligibility documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect 
the eligibility of the general contractor for the procurement project. In 
such case, the portion intended to be subcontracted to the ineligible 
subcontractor shall be assumed by the general contractor; 

d) The general contractor shall remain liable for the subcontractor’s 
actions, defaults, delays, and negligence; 

e) The general contractor and the subcontractor are obliged to comply with 
the provisions of the contract and shall share liability, jointly and 
severally, in cases of violation of safety standards or other labor 
standards insofar as the subcontracted portion is concerned; and 

f) For purposes of post-qualification in accordance with its objective and 
process under the IRR, the value of the entire completed and accepted 
Project, including the subcontracted portion, shall be credited as 
experience of the general contractor. In the case of the subcontractor, 
the following rules shall apply: 

i) The subcontractor shall get credit for one hundred percent 
(100%) of the value of the subcontracted portion of the project 
performed; 

ii) Subcontractors shall be eligible to concessional windows of GFIs 
that treat receivables from the government as loan security; the 
receivables of subcontractors due from their general contractor 
shall similarly be accepted as loan security by GFIs; and 
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iii) Contract performance monitoring, such as the use of CPES, 
among others, shall also be mandatorily applied to the work 
experience of the subcontractors. 

8)  Advance Payment 

8.1  The Procuring Entity shall make an advance payment on the Contract Price to 
the Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price to be made in lump sum or, at the most, two installments 
according to a schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract 
document; and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value 
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety 
bond callable upon demand issued by a duly licensed surety or insurance 
company, at the option of the Procuring Entity.  

8.3 The advance payment shall be recovered from the Contractor through 
deductions in amounts equivalent to the percentage of the total contract price 
that corresponds to the value of the advance payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly 

Certificates,
7
 to show the progress or partial completion of a project. The 

Contractor may reduce its standby letter of credit or guarantee instrument by 
the amounts refunded by the Monthly Certificates, or any equivalent document 
subject to auditing and accounting rules, in the advance payment. 

9)  Progress Payments 

9.1  Once a month, the Contractor may submit a statement of work accomplished 
(SWA) or progress billing and corresponding request for progress payment for 
work accomplished. The SWA should show the amounts which the Contractor 
considers itself to be entitled to up to the end of the month, to cover (i) the 
cumulative value of the Works it executed to date, based on the items in the 
Bill of Quantities, and (ii) adjustments made for approved Variation Orders 
executed. Alternatively, the Procuring Entity may require in the Bidding 
Documents that the SWA or progress billing and the corresponding request for 
progress payment may only be submitted upon actual completion of the 
Infrastructure Project or a specific portion, segment, milestone or phase 
thereof. 

The Procuring Entity or Project Engineer shall check the Contractor’s SWA and 
certify the amount to be paid to the Contractor as progress payment. Materials 
and equipment delivered onsite but not yet incorporated in the Works shall not 
be included for payment, except as otherwise stipulated in the SCC.   

 

7 Commission on Audit (COA) Circular 2012-001. 
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9.2  The Procuring Entity shall deduct the following from the certified gross amounts 
to be paid to the Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 

b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity within twenty-eight (28) days from the 
date each certificate was issued.  No payment of interest for delayed payments 
and adjustments shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the 
Contractor, as indicated in the SCC; Provided, That at least a percentage of 
the Works has been accomplished as certified by the Procuring Entity and as 
indicated in the SCC. 

9.5  Items of the Works for which a price of “0” (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates 
and prices in the Contract. 

 
10)  Payment Documents 

10.1 Subject to existing accounting and auditing rules and regulations,
8
 the 

Contractor shall submit to the Procuring Entity monthly statements of the 
estimated value of the work executed less the cumulative amount certified 
previously. 

10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify 
the amount to be paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

c) include the valuations of approved variations. 

10.4  The Procuring Entity may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

 

8 COA Circular No. 2012-001. 
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11)  Retention 

11.1  The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC 
Clause 11.2.  The said amount will serve to guarantee indemnity for 
uncorrected discovered defects and third-party liabilities arising from this 
Contract. This retention money shall be utilized if the contractor fails to repair 
the discovered defects. Should the retention money be insufficient, the PE may 
forfeit the performance security, which may ultimately lead to the termination of 

the contract.
9  

11.2  Progress payments are subject to retention of ten percent (10%) referred to as 
the retention money.  Such retention shall be based on the total amount due to 
the Contractor prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of the Works, as determined by 
the Procuring Entity, are completed.  

If, after fifty percent (50%) completion, the work is satisfactorily done and on 
schedule, no additional retention shall be made; otherwise, the ten percent 
(10%) retention shall be imposed, which may be decreased to 5 percent (5%) 

by the Procuring Entity based on justifiable causes.
10

 

11.3  The total retention money shall be due for release upon final acceptance of the 
Works. The Contractor may, however, request the substitution of the retention 
money for each progress billing with irrevocable standby Letters of Credit from 
a bank, bank guarantees or surety bonds callable on demand, of amounts 
equivalent to the retention money substituted for and acceptable to 
Government; Provided, That the project is on schedule and is satisfactorily 
undertaken. Otherwise, the ten (10%) percent retention shall be made.  Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to 
be posted in favor of the Government shall be valid for a duration to be 
determined by the concerned implementing office/agency or Procuring Entity 
and will answer for the purpose for which the ten (10%) percent retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to the 
Procuring Entity. 

12)  Performance Security 

 
12.1  Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity, but in no case later than the signing of the contract by both 
parties, the winning Contractor shall furnish the performance security in any of 
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3. 

 

9  Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and 
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of 
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project 
completion. 
 
10 Section 71.2.8 of the IRR. 
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12.2  The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any of 
its obligations under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. In case the performance security 
issued is valid for a specific period shorter than the term of the contract, 
including the defects liability period, the same shall be renewed or extended as 
often as necessary and immediately submitted to the Procuring Entity. In case 
of approved contract time extensions, the Contractor shall cause the extension 
of the validity of the performance security to cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the 
issuance of the Certificate of Final Acceptance; Provided, That the Procuring 
Entity has no claims filed against the performance security.  

12.5  The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 30  to cover any cumulative increase 
of more than ten percent (10%) over the original value of the contract as a result 
of change orders, extra work orders and supplemental agreements, as the case 
may be.  

12.6  In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the Procuring 
Entity shall allow a proportional reduction in the original performance security, 
provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original 
performance security.  

12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to Act No. 3688
11

 against any subcontractor 
be they an individual, firm, partnership, corporation, or association supplying 
the Contractor with labor, materials and/or equipment for the performance of 
this Contract.  

13)  Detailed Engineering and Site Investigation Reports 

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or 
preliminary engineering study made which establishes the technical viability of 
the project and conformance to land use and zoning guidelines prescribed by 
existing laws. The findings contained in the feasibility study, if undertaken for 
the project, shall be examined. If, in the course of this exercise, it is found that 
amendments would be desirable in the design standards of principal features, 
as proposed, specific recommendations for such changes shall be supported 

 

11 Also known as ”An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”. 
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by detailed justifications, including their effects on the cost, and the economic 
justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  

b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

h) Preparation of Scope of Work;  

i) Preparation of Proposed Construction Schedule (and estimated Cash 
Flow for projects with Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of 
Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the 
Department of Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and 
Health Program for the project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster 
response strategies, and readiness planning.  

13.4 Work under detailed architectural and engineering design shall include, among 
others, the items stated in Section 8.3 of the IRR.  

14)  Licenses and Permits 

The Procuring Entity may, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

15)  Contractor’s Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the 
Contractor shall assume full responsibility for any damage or destruction of the 
works, except those occasioned by force majeure; and the safety, protection, 
security, and convenience of its personnel, third parties, and the public at large, 
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as well as the works, equipment, installation and the like to be affected by its 
construction work. 

15.2  The defects liability period for infrastructure projects shall be one (1) year from 
project completion up to final acceptance by the Procuring Entity.  During this 
period, the Contractor shall undertake the repair works, at its own expense, of 
any damage to the Works on account of the use of materials of inferior quality, 
defects in the construction, or due to any violation of the terms of the contract, 
within ninety (90) calendar days from the time the HoPE has issued an order 
to undertake repair.  In case of failure or refusal to comply with this mandate, 
the Procuring Entity shall undertake such repair works and shall be entitled to 
full reimbursement of expenses incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the 
Contractor required in Section 68 of the IRR, which shall guarantee that the 
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless 
otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, 
subject its properties to attachment or garnishment proceedings, and may 
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All 
payables of the GoP in its favor shall be offset to recover the costs.  

15.4  The following persons shall be held responsible for “Structural Defects,” i.e., 
major faults or flaws or deficiencies in one or more key structural elements of 
the project which may lead to structural failure of the completed elements or 
structure, or “Structural Failures,” i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

a) Contractor – Where Structural Defects or Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
Contractor shall be held liable; 

b) Consultants – Where Structural Defects or Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable; 

c) Procuring Entity’s Representatives or Project Manager or Construction 
Managers and Supervisors – The project owner’s representative, 
project manager, construction manager, and supervisor shall be held 
liable in cases where the Structural Defects or Failures are due to their 
willful intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications and 
the use of substandard construction materials in the project; 

d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects or Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works; and  
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e) Users - In cases where Structural Defects or Failures are due to abuse 
or misuse by the End-User or Implementing Unit of the constructed 
facility and/or non–compliance by a user with the technical design limits 
and/or intended purpose of the same, then the user concerned shall be 
held liable. 

15.5  The warranty against Structural Defects or Failures, except those occasioned 
by force majeure, shall cover the period specified in the SCC reckoned from 
the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects  for instances that pertain to faults or deficiencies in non-load 
bearing components or finishes of the Project, such as minor cracks, leaks, or 
defects in workmanship or materials, which do not affect the stability or safety 
of the structure but may impact its appearance, functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be 
required to post a warranty security, which shall be stated in Philippine Peso, 
in the form chosen by the Procuring Entity in accordance with the following 
schedule:  

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by bank; 
Provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a local bank, if 
issued by a foreign bank.  
 
For biddings conducted by LGUs, the 
Letter of Credit may be issued by 
other banks certified by the BSP as 
authorized to issue such financial 
instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 
 
For biddings conducted by LGUs, the 
bank draft/guarantee may be issued 
by other banks certified by the BSP 
as authorized to issue such financial 
instrument. 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain 
effective within one (1) year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of the 
said one (1) year period. This one (1) year period shall cover both structural 
and non-structural defects or failures; Provided, That in cases of structural 
defects or failures, warranties beyond the one (1) year period shall be subject 
to applicable laws, rules, and regulations such as the New Civil Code of the 
Philippines.  
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15.8 In case of structural/non-structural defects or failure occurring during the 
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity 
shall undertake the necessary restoration or reconstruction works and shall be 
entitled to full reimbursement by the parties found to be liable for expenses 
incurred therein upon demand, without prejudice to the imposition of 
administrative sanctions as prescribed by RA No. 12009 and without prejudice 
to the imposition of civil and criminal sanctions as provided under applicable 
laws against the responsible persons as well as the forfeiture of the warranty 
security posted in favor of the Procuring Entity. 

16)  Procuring Entity’s Risk 

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, 
the following are risks of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due 
to: 

i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed or 
contracted by it, except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entity’s design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

17)  Insurance 

17.1  The Contractor shall, under its name and at its own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

a) Contractor’s All Risk Insurance, with an exception for Simple 
Infrastructure Projects, as applicable; 

b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

c) Personal injury or death of Contractor’s employees; and 

d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring 
Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
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produce to the Procuring Entity the insurance policies in force including the 
receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance required to be obtained under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such 
insurances and pay such premiums as may be necessary for the purpose.  
From time to time, the Procuring Entity may deduct the amount it shall pay for 
said premiums including twenty five percent (25%) therein from any monies 
due, or which may become due, to the Contractor, without prejudice to the 
Procuring Entity exercising its right to impose other sanctions against the 
Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractor’s expense, take whatever measure is deemed 
necessary for its protection and that of the Contractor’s personnel and third 
parties, and/or order the interruption of dangerous Works.  In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 9 until 
the Contractor complies with this Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entity’s demand, with a 
new policy issued by a new insurance company acceptable to the Procuring 
Entity for any of the following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management 
committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance policies 
has been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

18)  Liquidated Damages 

18.1  When the Contractor fails to satisfactorily complete the Works under the 
contract within the specified contract duration, inclusive of duly granted time 
extensions, if any, the Contractor shall be liable for liquidated damages in an 
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the 
unperformed portion of the Works for every day of delay. 

18.2  In computing liquidated damages, the Procuring Entity shall determine the 
usability of the project. A project or a portion thereof may be deemed usable 
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when it starts to provide the desired benefits as certified by the End-User or 
Implementing Unit and approved by the HoPE.  

18.3  To be entitled to liquidated damages, the Procuring Entity does not have to 
prove that it has incurred actual damages. Such amount shall be deducted from 
any money due, or which may become due the Contractor under the contract, 
collected from the retention money or other securities posted by the Contractor, 
or a combination thereof, whichever is convenient to the Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the 
total contract price, the Procuring Entity may rescind or terminate the contract, 
without prejudice to other courses of action and remedies available under the 
circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Procuring Entity shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment schedule. 

19)  Settlement of Disputes 

19.1  Any dispute arising from the implementation of a contract covered by the Act 
and the IRR shall primarily be resolved and settled amicably by mutual 
consultation or agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree 
in writing to resort to other modes of alternative dispute resolution (ADR) to 
promote efficiency in the procurement process. Accordingly, they are 
encouraged to select the most expeditious mode of ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a 
provision in the contract and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided 
above, it may be submitted to other forms of ADR, such as mediation, 
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in 
accordance with RA No. 9285, otherwise known as the "Alternative Dispute 
Resolution Act of 2004”. However, disputes that are within the competence or 
jurisdiction of the Construction Industry Arbitration Commission shall be 

referred to the same for resolution.
12

 

20) Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract 

21.1  The Procuring Entity shall terminate the contract for breach thereof when any 
of the following conditions are present: 

 

12 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised 

Rules of Procedure. 
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a)  Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree No. 1870, s. 1983; 

b) Due to the Contractor’s fault and after the contract time has expired, it 
has incurred a negative slippage of ten percent (10%) or more in the 
completion of the work;  

c) The Contractor abandons the contract works, plainly demonstrates an 
intention not to continue the performance of the Contractor’s obligations 
under the contract, refuses or fails to comply with the Procuring Entity’s 
instructions, or fails to proceed expeditiously and without delay despite 
a written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with 
the Notice of Rejection given by the Project Engineer that, after 
examination therein, the Infrastructure Project is found to be defective 
or otherwise not in accordance with the Contract, or a Project 
Engineer’s instruction to conduct remedial work, within 30 days after 
receiving the said notice; 

e) The Contractor does not actually have on the project site the minimum 
essential equipment listed on the Bid necessary to prosecute the Works 
in accordance with the approved work plan and equipment deployment 
schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the 
contract or persistently or flagrantly neglects to carry out its obligations 
under the contract; 

g) The Contractor neglects or refuses to remove materials or to perform a 
new work that has been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without 
approval by the Procuring Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, 
administration, reorganization, winding-up, or dissolution; becomes 
subject to the appointment of a liquidator, receiver, administrator, 
manager, or trustee; enters into a composition or arrangement with the 
Contractor’s creditors; or any act is done or any event occurs which is 
analogous to or has a similar effect to any of these acts or events under 
applicable laws. 

21.2  All materials on the Site, Plant, Works, including Equipment paid under this 
Contract, including those identified by the Procuring Entity in the SCC pursuant 
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity 
if this Contract is terminated because of the Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” 
may be used interchangeably.  In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which could not have been 
foreseen, or though foreseen, was inevitable.  It shall not include ordinary 
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unfavorable weather conditions, and any other cause the effects of which could 
have been avoided with the exercise of reasonable diligence by the Contractor.  

22.2  If this Contract is discontinued by an outbreak of war or by any other similar 
event entirely outside the control of either the Procuring Entity or the 
Contractor, the Procuring Entity shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving the certificate and shall be paid for all Works carried 
out before receiving it and for any Work carried out afterwards to which a 
commitment was made by the Procuring Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may 
then give notice of termination, which shall take effect twenty-eight (28) days 
after the giving of the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant, in 
relation to GCC Clause 9.1 and 21.2, adjusted by the following:  

(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 

22.5 The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 

23)  Termination by Contractor 

The Contractor may terminate this Contract with the Procuring Entity if the Works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of its own, due to any of the following reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms 
of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the 
contract, and such failure constitutes a material breach of the Procuring Entity’s 
obligations under the contract;  

c)  Prolonged suspension by the Procuring Entity, through no fault of the 
Contractor, which affects the substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

24)  Termination for Convenience 

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in 
whole or in part, at any time, if it has determined the existence of any of the following 
conditions that make contract implementation economically, financially, or technically 
impractical or unnecessary: 
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a) If physical and economic conditions have significantly changed so as to render 
the project no longer economically, financially, or technically feasible, as 
determined by the HoPE; or  

b) The HoPE has determined the existence of conditions that make project 
implementation impractical or unnecessary, such as, but not limited to, 
fortuitous events, changes in laws and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie 
that the Contractor, including any joint venture partner therein, has engaged, before or 
during the implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation. These unlawful acts include, but are not 
limited to, the following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in 
ITB Clause 3.1, unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  

c) Using adulterated materials, means, or methods, or engaging in production 
contrary to rules of science or trade; or  

d) Any other act analogous to the foregoing. 

26) Termination for Other Causes 

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any 
time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if physical and economic conditions have 
significantly changed so as to render the project no longer economically, 
financially, or technically feasible, as determined by the HoPE; or if the HoPE 
has determined the existence of conditions that make project implementation 
impractical or unnecessary, such as, but not limited to, fortuitous events, 
changes in laws and government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

26.3  Other breaches of Contract shall include, but shall not be limited to, the 
following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of 
the Works, and the instruction is not withdrawn within twenty-eight (28) 
days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor 
within eighty-four (84) days from the date of the Procuring Entity’s 
certificate; 
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d) The Procuring Entity gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Procuring 
Entity; 

e) The Contractor does not maintain a Security, which is required; and 

f) The Contractor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC 18. 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the 
imposition of administrative sanctions as prescribed by RA No. 12009 and 
without prejudice to the imposition of civil and criminal sanctions as provided 
under applicable against individuals and organizations deemed to be involved 
with corrupt, fraudulent, or coercive practices. 

26.5  When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entity in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 26.3, the Procuring Entity 
shall decide whether the breach is fundamental or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

27)  Procedures for Termination of Contracts 

27.1  The following provisions shall govern the procedures for the termination of this 
Contract: 

a) Verification - Upon receipt of a written report of acts or causes which 
may constitute grounds for termination as aforementioned, or upon its 
own initiative, the End-User or Implementing Unit shall, within a period 
of seven (7) calendar days, verify the existence of such grounds and 
cause the execution of a Verified Report, with all relevant evidence 
attached; 

b) Notice to Terminate - Upon recommendation by the End-User or 
Implementing Unit, the HoPE shall terminate contracts only by written 
notice to the Contractor conveying the termination of the contract. The 
notice shall state: 

(i) that the Contract is being terminated for any of the grounds 
aforementioned, and a statement of the acts that constitute the 
grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 
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c) Show Cause - Within a period of seven (7) calendar days from receipt 
of the Notice of Termination, the Contractor shall submit to the HoPE a 
verified position paper stating why the contract should not be 
terminated. If the Contractor fails to show cause after the lapse of the 
seven (7) day period, either by inaction or by default, the HoPE shall 
issue an order terminating the contract;  

d) Rescission of Notice of Termination - The Procuring Entity may, at 
any time before receipt of the Contractor’s verified position paper, 
withdraw the Notice to Terminate if it is determined that certain items or 
works subject of the notice had been completed, delivered, or 
performed before the Contractor’s receipt of the notice;  

e) Decision - Within a non-extendible period of ten (10) calendar days 
from receipt of the verified position paper, the HoPE shall decide 
whether or not to terminate the contract. It shall serve a written notice 
to the Contractor of its decision and, unless otherwise provided, the 
contract is deemed terminated from receipt of the Contractor of the 
notice of the decision. The termination shall only be based on the 
grounds stated in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC) - The HoPE may 
create a committee to assist him in the discharge of its functions under 
the IRR. All decisions recommended by the CTRC shall be subject to 
the approval of the HoPE 

g) Take-over of Contracts - If a Procuring Entity terminates the contract 
due to default, insolvency, or for cause, it may enter into a Negotiated 
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the 
IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to 
the Procuring Entity of its intention to terminate the contract at least 
thirty (30) calendar days before its intended termination. The contract is 
deemed terminated if it is not resumed in thirty (30) calendar days after 
the receipt of such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable 
laws, the Procuring Entity shall impose on Contractors after the termination of 
the contract, the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, as stated in the SCC. 

28) Approval of Drawings and Temporary Works by the Procuring Entity 

28.1  All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entity before its use.  

28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary Works. 
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28.4  The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

29)  Acceleration and Delays Ordered by the Procuring Entity 

29.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity will obtain priced proposals for achieving 
the necessary acceleration from the Contractor. If the Procuring Entity accepts 
these proposals, the Intended Completion Date will be adjusted accordingly 
and confirmed by both the Procuring Entity and the Contractor. 

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

30) Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount 
of such cost. If as a result of any of the said events, it is necessary to change the 
Works, this shall be dealt with as a Variation. 

31)  Dayworks 

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in 
the SCC, the Contractor shall determine the Dayworks rates to be included or 
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used 
for small additional amounts of work only when the Procuring Entity has given 
written instructions in advance for additional work to be paid for in that way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity. Each completed form shall be verified 
and signed by the Procuring Entity within two (2) days of the work being done. 

31.3  The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms from both the Procuring Entity and Contractor. 

32)  Early Warning 

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Procuring Entity. Should such events or 
circumstances arise which increase the Contract price or delay the execution 
of Works, the provisions on variation order shall apply. 

33)  Program of Work 

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entity for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 
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33.2  An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated 
Program of Work at intervals no longer than the period stated in the SCC.  If 
the Contractor does not submit an updated Program of Work within this period, 
the Procuring Entity may withhold the amount stated in the SCC from the next 
payment schedule and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

33.4  The Procuring Entity’s approval of the Program of Work shall not alter the 
Contractor’s obligations.  A revised Program of Work produced by the 
Contactor shall show the effect of any approved Variations, and shall include 
all Variations. The Contractor may revise the Program of Work, based on the 
Variation Order, and submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity with an updated cash flow forecast.  The cash flow forecast 
shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

34)  Management Conferences 

34.1  Either the Procuring Entity or the Contractor may require the other to attend a 
Management Conference.  The Management Conference shall review the 
plans for remaining work and deal with matters raised in accordance with the 
early warning procedure. 

34.2  The Procuring Entity shall record the business of Management Conferences 
and provide copies of the record to those attending the Conference and to the 
Procuring Entity.  The responsibility of the parties for the actions to be taken 
shall be decided by the Procuring Entity either at the Management Conference 
or after the Management Conference. The Procuring Entity shall communicate 
these responsibilities in writing to all who attended the Conference. 

35)  Bill of Quantities 

35.1 The Bill of Quantities shall contain items of work for the construction, 
installation, testing, commissioning of work, materials, and labor among others, 
to be done by the Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

35.3  If the final quantity of any work item completed differs from the quantity 
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity 
shall adjust the Contract accordingly. 

This shall be allowed only if the total amount of all such changes does not go 
beyond ten percent (10%) of the total Contract price, subject to applicable laws, 
rules, and regulations. 
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35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring 
Entity with a detailed cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits 

36.1  The Procuring Entity shall at all reasonable times during construction of the 
Works be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples.  In the 
absence of any defect, the test shall be a compensation event with no adverse 
consequences to the contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 

37)  Identifying Defects 

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any 
defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  
The Procuring Entity may instruct the Contractor to check noted defects and test any 
work that the Procuring Entity considers as substandard and/or defective. 

38)  Correction of Defects 

38.1 The Procuring Entity shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which is one (1) year from project 
completion up to final acceptance by the Procuring Entity.   

38.2 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within ninety (90) calendar days from the time the HoPE has issued an 
order to undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before 
the end of the Defects Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects 

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice 
of its intention to use a third party to correct a Defect. If the Contractor does not 
correct the Defect himself within the period, the Procuring Entity may have the 
Defect corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 
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40)  Variation Orders 

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase 
or decrease in quantities, including the introduction of new work items that are 
not included in the original contract or reclassification of work items that are 
either due to change of plans, design or alignment to suit actual field conditions 
resulting in disparity between the preconstruction plans used for purposes of 
bidding and the "as staked plans" or construction drawings prepared after a 
joint survey by the Contractor and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative 
amount thereof shall not exceed ten percent (10%) of the original contract price; 
Provided, further, That the scope of works shall not be reduced as to 
accommodate a positive Variation Order. In all cases, the addition of works 
under Variation Orders should be within the general scope of the project as bid 
and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the 
original contract price shall be the subject of another procurement project to be 
bid out if the Works are separable from the original contract. In exceptional 
cases where it is urgently necessary to complete the original scope of work, the 
HoPE, upon the recommendation of the End-User or Implementing Unit, may 
authorize positive Variation Order/s resulting to a cumulative value of the 
positive Variation Orders beyond ten percent (10%) but not more than twenty 
percent (20%) of the original contract price. 

All progress payments shall first be charged against the advance payment until 
the latter has been fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work 
Order: 

a) A Change Order may be issued by the HoPE or duly authorized 
representative to cover any increase or decrease in quantities of original 
work items in the contract. 

b) An Extra Work Order may be issued by the implementing official to 
cover the introduction of new work necessary for the completion, 
improvement or protection of the project which was not included as 
items of work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the work or character provided for in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items 
whose unit prices shall be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving 
work items which are exactly the same or similar to those in the original 
contract, the applicable unit prices of work items original contract shall 
be used. 
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b) For additional or extra works duly covered by Extra Work Orders 
involving new work items that are not in the original contract, the unit 
prices of the new work items shall be based on the direct unit costs used 
in the original contract (e.g., unit cost of cement, rebars, form lumber, 
labor rate, equipment rental, etc.). All new components of the new work 
item shall be fixed prices; Provided, The same is acceptable to both the 
Government and the Contractor; Provided further, That the direct unit 
costs of new components shall be based on the Contractor's estimate 
as validated by the Procuring Entity concerned via documented 
canvass in accordance with existing rules and regulations. The direct 
cost of the new work item shall then be combined with the mark-up 
factor (i.e., taxes and profit) used by the Contractor in its bid to 
determine the unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under 
any Change Order or Extra Work Order unless it has been approved by the 
HoPE or its duly authorized representative. However, under any of the following 
conditions, the Procuring Entity’s representative or Project Engineer may, 
subject to the availability of funds and within the limits of its delegated authority, 
allow the immediate start of work under any Change Order or Extra Work 
Order:  

a) In the event of an emergency where the prosecution of the work is 
urgent to avoid detriment to public service, or damage to life and/or 
property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point 
where the cumulative increase in value of work on the project which has not 
yet been duly fully approved does not exceed five percent (5%) of the adjusted 
original contract price.  

Provided, further, That immediately after the start of work, the corresponding 
Change Order or Extra Work Order shall be prepared and submitted for 
approval in accordance with the abovementioned rules. Payments for Works 
satisfactorily accomplished on any Change Order or Extra Work Order may be 
made only after approval of the same by the HoPE or its duly authorized 
representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a 
cumulative amount exceeding five percent (5%) of the original contract price, 
no work thereon may be commenced unless said Change Order or Extra Work 
Order has been approved by the HoPE or its duly authorized representative.  

41)  Contract Completion 

Once the project reaches an accomplishment of ninety-five percent (95%) of the total 
contract amount, the Procuring Entity may constitute an inspectorate team to conduct 
preliminary inspection and submit a punch-list to the Contractor in preparation for the 
final turnover of the project. Said punch-list will contain, among others, the remaining 
Works, Work deficiencies for necessary corrections, and the specific duration/time to 
fully complete the project within the approved remaining contract time. This, however, 
shall not preclude the claim of the Procuring Entity for liquidated damages, if 
applicable. 
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42)  Suspension of Work 

42.1  The Procuring Entity shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to 
force majeure or any fortuitous event or for failure on the part of the Contractor 
to correct bad conditions which are unsafe for workers or for the general public, 
to carry out valid orders given by the Procuring Entity or to perform any 
provisions of the contract, or due to adjustment of plans to suit field conditions 
as found necessary during construction. The Contractor shall immediately 
comply with such order to suspend the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects or activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer, regional director, consultant or 
equivalent official, as the case may be, due to the following: 

a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 

b) Requisite construction plans which must be owner furnished are not 
issued to the Contractor precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing by 
the Philippine National Police station which has responsibility over the 
affected area and confirmed by the Department of the Interior and Local 
Government (DILG) Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor's claim has 
been certified by the Procuring Entity’s authorized representative that 
the documents are complete, unless there are justifiable reasons for the 
delay in payment which shall be communicated in writing to the 
Contractor. 

42.3  In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work shall 
be allowed to the Contractor by adjusting the contract time accordingly. 

43)  Payment on Termination 

43.1   If the Contract is terminated because of a breach of Contract by the Contractor, 
the Procuring Entity shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue 
of the certificate, and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional liquidated damages shall not 
apply.  If the total amount due to the Procuring Entity exceeds any payment 
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due to the Contractor, the difference shall be a debt payable to the Procuring 
Entity. 

43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a 
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from 
the notice of termination. 

43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the 
Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

44)  Extension of Contract Time 

44.1  Should the amount of additional work or other special circumstances warrant 
the entitlement of the Contractor to an extension of contract time, the Procuring 
Entity shall determine the amount of such extension; Provided, That the 
Contractor has notified the Procuring Entity of its claim for extension of contract 
time prior to the expiration of the contract time, and within thirty (30) calendar 
days after the additional work has been commenced or the circumstances 
leading to such claim have arisen, as the case may be, in order to give the 
Procuring Entity the opportunity to investigate the claim. Failure to provide such 
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt 
of full and detailed particulars, the Procuring Entity shall examine the facts and 
extent of the delay and shall extend the contract time to complete the contract 
work when, in the Procuring Entity's opinion, the findings of facts justify an 
extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary 
unfavorable weather conditions and inexcusable negligence of the Contractor 
to provide the required equipment, supplies, or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT, CPM, Precedence Diagram Method or any 
other project management tool. 

44.4  No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the determination 
of the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties before 
contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case 
may be, must be attached to any request of the Contractor for extension of 
contract time and submitted to the Procuring Entity for consideration and the 
validity of the Performance Security shall be correspondingly extended. 
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44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation 
is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional costs.  No payment 
shall be made for any event which may warrant the extension of the Intended 
Completion Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the 
Intended Completion Date within twenty (20) days of the Contractor asking the 
Procuring Entity for a decision thereto after fully submitting all supporting 
information.  If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

45)  Price Escalation  

In the event of an extraordinary increase in prices of specific components of the 
Infrastructure Project, price escalation may be considered, subject to prior approval of 
the GPPB. If the cost of construction components increases by more than ten percent 
(10%) of the unit price of work items, as determined against the prevailing price indices 
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the 
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA 
shall ensure that its price indices are region-specific and updated on a monthly basis 

46)  Completion 

The Contractor shall request the Procuring Entity to issue a Certificate of Completion 
of the Works, and the Procuring Entity will do so upon determining that the work is 
completed. 

47)  Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date of issuance of a Certificate of Completion; Provided, That it shall not release 
the Contractor of its responsibilities within the defects liability period. 

48)  Operating and Maintenance Manuals 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entity’s approval, the 
Procuring Entity shall withhold the amount stated in the SCC from payments 
due to the Contractor.
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 
the sector, and the Works procured.  In preparing this Section, the following aspects should 
be checked: 

a) Information that complements provisions of Section IV. General Conditions of 
Contract must be incorporated. 

b) Amendments and/or supplements to provisions of Section IV. General Conditions of 
Contract, as necessitated by the circumstances of the specific project, must also be 
incorporated. 

However, no special condition which defeats or negates the general intent and purpose of 
the provisions of Section IV. General Conditions of Contract should be incorporated herein. 
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Special Conditions of Contract 

GCC 
Clause 

 

1.1 The Intended Completion Date is One Hundred Fifty (150) Calendar days 
upon issuance of the Notice to Proceed (NTP). 

NOTE: The contract duration shall be reckoned from the start date and not 
from contract effectivity date. 

1.2 The Procuring Entity is National Irrigation Administration - Magat 
River Integrated Irrigation System Head Office. 

1.3 The Site is located at Roxas, Isabela. 

1.4 The Start Date is upon issuance of the Notice to Proceed (NTP). 

NOTE: The start date shall be the date of receipt of the Notice to Proceed. 

1.5 The Works consist of CONSTRUCTION OF SLOPE  
PROTECTION STRUCTURE. 

2.2 If different dates are specified for completion of the Works by section 
(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor upon the issuance of the Notice to Proceed (NTP). 

6.5 The Contractor shall employ the following Key Personnel:   

Key Personnel General Experience Relevant Experience 

1 Project Manager Construction Jobs at least 5-years 
experience 

1 Project Engineer Construction Jobs at least 2-years 
experience 

1 Materials Engineer Construction Jobs at least 2-years 
experience 

1 Safety Officer 3 
(SO3) 

Construction Jobs at least 2-years 
experience 

1 Foreman Construction Jobs at least 2-years 
experience 

12 Skilled Workers 
             (4 LE 
Operators, 4 Mason, 2 
Carpenters, 2 
Steelman) 
 

Construction Jobs at least 2-year 
experience 

 

7.1 No further instructions. 

8.1 The amount of the advance payment is 15% of the Contract Price may be 
given in two equal payments. 

9.1 For the supply and delivery of items with installation, payments can be made 
provided the latter works have been simultaneously accomplished. On the 
other hand, in cases where the contractor has requested progress billing for 
the supply and delivery of items without installation, the payment that 
corresponds with the contractor’s actual accomplishment is allowed and 
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must be verified and approved by the Department Manager A or his 
authorized representative. 

9.4 The advance payment shall be repaid by the contractor by deducting fifteen 
percent (15%) from his periodic progress payments a percentage equal to 
the percentage of the total contract price used for the advance payment. 

The first progress payment may be paid by the Procuring Entity to the 
Contractor; Provided, That at least 20% of the Works has been accomplished 
as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 None 

15.3 No further instructions. 

15.5 In case of semi-permanent structures, such as buildings of types 1, 2, and 3 
as classified under the National Building Code of the Philippines, concrete or 
asphalt roads, concrete river control, drainage, irrigation lined canals, river 
landing, deep wells, rock causeway, pedestrian overpass, and other similar 
semi-permanent structures: Five (5) years. 

20  “No additional provision.”  

25(a) No further instructions. 

27.2 a) Failure of the Contractor, due solely to its fault or negligence, to mobilize 
and start work or performance within the specified period in the Notice to 
Proceed (“NTP”); 

b) Failure by the Contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
Contractor to comply with any written lawful instruction of the 
Procuring Entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of infrastructure 
projects or consultancy contracts, lawful instructions include but are 
not limited to the following: 

i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved plans 
and specifications and contract provisions; 

iv) Deployment of committed equipment, facilities, support staff 
and manpower; and 

v) Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract implementation. 
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c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior 
written approval by the Procuring Entity. 

d) Poor performance by the Contractor or unsatisfactory quality and/or 
progress of work arising from its fault or negligence as reflected in the 
CPES rating sheet.  In the absence of the CPES rating sheet, the 
existing performance monitoring system of the Procuring Entity shall 
be applied.  Any of the following acts by the Contractor shall be 
construed as poor performance: 

i) Negative slippage of fifteen (15%) and above within the critical 
path of the project due entirely to the fault or negligence of the 
Contractor; and 

ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the Contractor's fault or 
negligence. 

e) Willful or deliberate abandonment or non-performance of the project 
or contract by the Contractor resulting to substantial breach thereof 
without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance security 
posted by the Contractor shall also be forfeited. 

31.1 No dayworks are applicable to the contract. 

33.1 The Contractor shall submit the Program of Work to the Procuring Entity 
within 10 days of delivery from the Notice of Award. 

36.3 The Funding Source is the Government of the Philippines.  

44.5 a) rainy/unworkable days considered unfavorable for the prosecution of the 
Works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days pre-determined by the 
Procuring Entity in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as 
agreed upon by the parties before contract perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods and 
earthquakes, and epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on time of 
materials, working drawings, or written information to be furnished by the 
Procuring Entity, non-acquisition of permit to enter private properties or non-
execution of deed of sale or donation within the right-of-way resulting in 
complete paralyzation of construction activities, and  

d) other meritorious causes as determined by the Procuring Entity and 
approved by the HoPE such as shortage of construction materials, general 
labor strikes, and peace and order problems that disrupt construction 
operations through no fault of the Contractor may be considered as additional 
grounds for extension of contract time provided they are publicly felt and 
certified by appropriate government agencies such as DTI, DOLE, DILG, and 
DND, among others.   
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48.1 The date by which “as built” drawings are required is upon project 
completion. 

48.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required is 1% of the 
contract amount. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 
and competitively to the requirements of the Procuring Entity without qualifying or 
conditioning their Bids.  In the context of Competitive Bidding, Limited Source Bidding, or 
Competitive Dialogue, the specifications must be drafted to permit the widest possible 
competition and, at the same time, present a clear statement of the required standards of 
workmanship, materials, and performance of the goods and services to be procured.  Only 
if this is done will the objectives of economy, efficiency, and fairness in procurement be 
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 
facilitated.  The specifications should require that all goods and materials to be incorporated 
in the Works be new, unused, of the most recent or current models, and incorporate all 
recent improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use 
of metric units is mandatory.  Most specifications are normally written specially by the 
Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 
Specifications for universal application in all sectors in all regions, but there are established 
principles and practices, which are reflected in these PBD. 

There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, ports, railways, urban housing, 
irrigation, and water supply, in the same country or region where similar conditions prevail. 
The General Specifications should cover all classes of workmanship, materials, and 
equipment commonly involved in construction, although not necessarily to be used in a 
particular Works Contract.  Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.  
In the specification of standards for goods, materials, and workmanship, recognized 
international standards should be used as much as possible.  Where other particular 
standards are used, whether national standards or other standards, the specifications 
should state that goods, materials, and workmanship that meet other authoritative 
standards, and which ensure substantially equal or higher quality than the standards 
mentioned, will also be acceptable.   

The following clause may be inserted in the SCC: 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by 
the goods and materials to be furnished, and work performed or tested, the provisions of 
the latest current edition or revision of the relevant standards and codes in effect shall apply, 
unless otherwise expressly stated in the Contract.  Where such standards and codes are 
national, or relate to a particular country or region, other authoritative standards that ensure 
a substantially equal or higher quality than the standards and codes specified will be 
accepted subject to the Procuring Entity’s prior review and written consent.  Differences 
between the standards specified and the proposed alternative standards shall be fully 
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.  
In the event the Procuring Entity determines that such proposed deviations do not ensure 
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substantially equal or higher quality, the Contractor shall comply with the standards 
specified in the documents. 

These notes are intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 

 

 

 



 

 

(Please see separate sheet) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 



 

 

 
Section VII. Drawings 

(Please see separate sheet) 
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Section VIII. Bill of Quantities 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

a) to provide sufficient information on the quantities of Works to be performed to enable 
Bids to be prepared efficiently and accurately; and 

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use 
in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 
sufficient detail to distinguish between the different classes of Works, or between Works of 
the same nature carried out in different locations or in other circumstances which may give 
rise to different considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 
the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of the 
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 
the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which 
basic daywork rates or prices are to be inserted by the Bidder, together with a 
statement of the conditions under which the Contractor will be paid for work 
executed on a daywork basis. 

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork 
rates as Bid.  The rate to be entered by the Bidder against each basic Daywork item 
should include the Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 
allowance for possible price increases should be provided as a provisional sum in the 
Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as 
the future need arises.  Where such provisional sums or contingency allowances are used, 
the SCC should state the manner in which they will be used, and under whose authority 
(usually the Procuring Entity’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the 
Bill of Quantities as a particular provisional sum with an appropriate brief description.  A 
separate procurement procedure is normally carried out by the Procuring Entity to select 
such specialized contractors.  To provide an element of competition among the Bidders in 
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder 
as prime Contractor for the use and convenience of the specialist contractors, each related 
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to 
quote a sum for such amenities, facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where 
the authorized representative of the Bidder shall affix its signature.  Failure of the authorized 
representative to sign each and every page of the Bill of Quantities shall be a cause for 
rejection of its bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents.  They should not be included 
in the final documents. 
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(Please see separate sheet) 
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Section IX. Philippine Bidding Documents Related Forms 

Notes to the Philippine Bidding Document Related Forms 

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of 
Quantities, detailed estimates that include a summary sheet indicating the unit prices of 
construction materials, labor rates, and equipment rentals used in coming up with the Bid, 
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements 
indicated in the Bidding Documents and the format set out in this Section. 

When requested in the BDS, the Bidder should provide the Bid Security, either in the form 
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB 
Clause 16. 

The Contract Form, when it is finalized at the time of contract award, should incorporate 
any correction or modification to the accepted Bid resulting from price corrections.  The 
needed attachments, as aforementioned which form part of the contract should be modified 
accordingly. 

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB 
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid 
and the Bidder’s disqualification. 

The Performance Securing Declaration and Bank Guarantee Form for Advance 
Payment shall be completed only by the successful Bidder in accordance with one of the 
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant 
to GCC Clause 12 and its corresponding SCC provision. 
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Bid Form for Procurement of Infrastructure Projects 

[Note: The duly accomplished form shall be submitted with the Bid] 

_________________________________________________________________________ 

BID FORM 

Project Identification No.: [Insert number] 

To: [Name of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid 
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the 
undersigned, declare that: 

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the 
Procurement Project [Project Title]; 

b) I/We offer to execute the Works for this Contract in accordance with the PBD; 

c) The total price of our Bid in words and figures, excluding any discount offered below, 
is [insert information] 

d) The discounts offered and the methodology for their application, if any, are: [insert 
information]; or indicate N/A if no discount offered]  

e) The total bid price in words and figures, after applying the  applicable discount, includes 
the cost of all taxes, such as, but not limited to[specify the applicable taxes, e.g. (i) 
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and 
duties], which are itemized in the Detailed Estimates. 

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding 
upon me/us at any time before the expiration of that period; 

g) If our bid is accepted, I/we commit to enter to a contract and provide a performance 
security in the form, amounts, and within the times prescribed in the PBD, and hereby 
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid 
Security or enforcement of Bid Securing Declaration and on Blacklisting. 

Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon the Bidder. 

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you 
may receive.  

I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD. 

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as 
evidenced by the attached [State the Written Authority]. 

I/We acknowledge that failure to sign each and every page of this Bid Form, including the 
attached Schedule of Prices, shall be a ground for the rejection of our bid.   
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Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  
 
 
 
[Signature over Printed Name] 
[Position/Designation] 
[Date] 
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Contract Form 

[Note:  The duly accomplished form is not required to be submitted with the Bid but shall be  
submitted within ten (10) days after receiving the Notice of Award] 

_________________________________________________________________________ 

 

CONTRACT FOR [Insert Project Title] 

 
THIS CONTRACT executed on the _____ day of __________ 20_____ between: 
 

[Name of Procuring Entity], a government agency of the Republic of the Philippines, 
hereinafter called “the Entity”; 

-and- 
[Name of Contractor] Filipino of legal age or a company duly organized and existing under the 
laws of [city and country], with principal office at [insert address], hereinafter called “the 
Contractor”. 
 
      WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly 
[Brief description of Project];  
        WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for 
the procurement in the total amount of [Contract price in words and figures, including 
currency], hereinafter referred to as the “Contract Price.” 
 

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties 
hereby agree as follows: 

1) Unless otherwise stated, terms and expressions used in this Contract shall have the 
same meanings as those assigned to them in the Conditions of Contract, which form an 
integral part of this Contract. 

2) The following documents as required by the Implementing Rules and Regulations of 
Republic Act No. 12009 shall be deemed to form and be read and construed as integral 
part of this Contract, viz.: 

a) Philippine Bidding Documents (PBD);  

i. Drawings/Plans;  
ii. Scope of Work;  
iii. Invitation to Bid;  
iv. Instructions to Bidders;  
v. Bid Data Sheet;  
vi. Bid Form, including all the documents/statements contained in the Bidder’s 

bidding envelopes, as annexes, and all other documents submitted (e.g., 
Bidder’s response to request for clarifications on the bid), including corrections 
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;  

vii. Bill of Quantities;  
viii. General and Special Conditions of Contract;  
ix. Supplemental Bid Bulletins, if any; and  
x. Other contract documents that may be required by existing laws and/or the 

Entity. 
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b) Winning bidder’s bid, including the Eligibility Requirements, Technical and 
Financial Proposals, and all other documents or statements submitted; 

c) Performance Security;  

d) Notice of Award of Contract; and the Bidder’s Conforme thereto; and  

e) Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBD, such as but not limited to the Notice to 
Proceed and Warranty Security.  

3) In consideration of the Contract Price of [Contract Price in words and figures], or such 
other sums as may be determined in accordance with the terms of the Contract, the 
Supplier agrees to deliver and perform the items and related services for the [ Project 
Title] described herein in accordance with the terms and conditions specified in the 
Contract and its annexed documents. 

4) The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the 
Supplier in accordance with the schedule and manner provided in the Bidding 
Documents and its annexes. 

5) Any dispute, difference, or claim arising out of or relating to this Contract, including its 
existence, validity, interpretation, breach, or termination thereof, may be submitted to 
arbitration or other form of alternative dispute resolution in accordance with the 
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act 
of 2004) or  Executive Order No 1008, series 1985  (Construction Industry Arbitration 
Law). 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed 
in accordance with the laws of the Republic of the Philippines on the day and year first above 
written 

For the Procuring Entity 
For the Bidder 

Head of the Procuring Entity or Duly 
Authorized Representative 
 
 
 

 [Signature over Printed 

Name][Position/Designation] 

[Date] 

 

Duly authorized to sign the Contract 
for and behalf of [Bidders Name]:  
 
 

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 

  

Signed in the presence of: 

[Name and Signature] 

Witness – Procuring Entity 

 

[Name and Signature] 

Witness- Supplier 
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ACKNOWLEDGMENT  

 

BEFORE ME, A Notary Public for and in the _______________________, City/Province of 
_____________________, this ______ day of _____________, 20______, personally 
appeared the above-named persons who have satisfactorily proven to me their identity, 
through their identifying documents written below their names and signatures, that they are 
the same persons who executed and voluntarily signed the foregoing instrument consisting of 
____ pages, including this page where this Acknowledgement is written, which they 
acknowledged before me as their free and voluntary act and deed. 

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

 

 

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No.  _______ 

Page No. _______ 

Book No. _______ 

Series of  _______  
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Omnibus Sworn Statement Form 

[Note: The duly accomplished form shall be submitted with the Bid] 

 

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

  

  OMNIBUS SWORN STATEMENT  

 
I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at 

[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose 
and state that:  
  

1) Select one, delete the others:  

• If sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [Address of Bidder];  
 

• If partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [Address 
of Bidder];  
 

• If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: I am the individual consultant or authorized representative of 
[Name of Bidder] with office address at [Address of Bidder];  

 
2) Select one, delete the others:  

 

• If sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Project Title] of the [Name of the Procuring Entity][insert “as 
supported by the attached duly notarized Special Power of Attorney” for authorized 
representative];  
 

• If partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for [Project Title] of 
the [Name of the Procuring Entity], as supported by the attached duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s 
Certificate, whichever is applicable;   

 

• If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: As the individual consultant or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as 
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supported by the attached duly notarized Special Power of Attorney for authorized 
representative;   

 
3) [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;  by itself 
or by relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;  

 
5) [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  
 

6) Select one, delete the others:  
 

• If sole proprietorship : The [Name of Bidder] and its spouse are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

• If partnership : The partnership itself and the partners of [Name of Bidder] are not 
related by consanguinity or affinity up to the third civil degree to the Head of the 
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  
project consultants, head of the Project Management Office, or the members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

• If cooperative: The cooperative itself and members of the board of directors, 
general manager, or chief executive officer of [Name of Bidder] are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

• If corporation, or joint venture: The corporation or joint venture itself, and officers, 
directors, and controlling stockholders of [Name of Bidder] are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 

 

• If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: The individual consultant and its spouse are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 

 
7) It is understood that failure to faithfully disclose its relationship with the HoPE, 

members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the 
end-user unit or implementing unit, and the project consultants of the Procuring Entity, 
or of the procurement agent by consanguinity or affinity up to the third civil degree, as 
well as its submission of beneficial ownership information containing false entries shall 
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without 
prejudice to criminal and civil liabilities under applicable laws, including their accessory 
penalties, if any.   

 
      Select one, delete the rest:  

 

• In case of corporations: [Name of Bidder] declares its beneficial ownership 
information consistent with its updated General Information Sheet or Beneficial 
Ownership Declaration Form or any other document duly submitted to the SEC and 
has maintained a valid and updated file therein in compliance with Sections 
20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.   
 

• In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent 
document in English issued by the country of the bidder concerned in accordance 
with Section 20.2.9.2 of the IRR of RA No. 12009. 

 
8) [Name of Bidder] complies with existing labor laws and standards; and  
 
9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder:  
a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be 

bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].  
  

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.  

 
11) In case advance payment was made or given to [Name of Bidder], failure to perform 

or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines.  
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Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  

 

[Affiant’s Signature over Printed Name] 

[Position/Designation] 

[Date] 

 

 
JURAT 

 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______. 

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______.  
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Bid Securing Declaration Form 

[The duly accomplished form shall be submitted with the Bid  

if bidder opts to provide this type of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES   ) 

CITY/MUNICIPALITY OF ____________________ ) S.S. 

 

BID SECURING DECLARATION 

Project Identification No.: [Number] 

  

To: [Insert name of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

1) I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration;  

2) I/We accept that:  

a) I/We shall enter into contract with the Procuring Entity and furnish the required 
performance security within ten (10) calendar days as indicated in the Bidding 
Documents, from receipt of the Notice of Award; 

b) I/we will be automatically disqualified from bidding for any procurement contract with 
any Procuring Entity upon receipt of your Blacklisting Order; and 

c) I/We will pay the applicable fine within fifteen (15) days from receipt of the written 
demand by the Procuring Entity for the commission of acts resulting to the enforcement 
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except 
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the 
government may undertake;  

 Applicable Fine 

 

a) in the case of a single bidder i) two percent (2%) of the Approved 
Budget for the Contract (ABC); or 

ii) the difference between the 
evaluated bid price and the ABC 
whichever is higher 

b) in the case of multiple bidders i) two percent (2%) of the ABC; or 

ii) the difference between the 
evaluated bid prices with the 
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bidder with Lowest 
Calculated/Highest Rated Bid and 
the bidder with the next Lowest 
Calculated/Highest Rated Bid, 
and so on whichever is higher 

c) in case of violations committed 
prior to the opening of the 
financial envelope 

i) a fixed amount of two percent of 
the ABC,  

 

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:  

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; 

c) I am/we are declared the bidder with the [Insert Award Criterion1] and I/we have 
furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                                 

 

 
Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 

 

 

 

 

 

 

 

 

 

 



 

105 

 

 
JURAT 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.   

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

  

 

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

 

 

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______
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SECTION I 

MOBILIZATION/DEMOBILIZATION AND TEMPORARY WORKS 

 

101 Scope of Work 

a. MOBILIZATION 

Mobilization shall include all activities and associated costs for transportation 

of Contractor’s personnel, equipment, and operating supplies to the site, 

establishment of temporary field office and other necessary general facilities 

for the Contractor’s operations at the site. 

The Contractor shall mobilize and move into the Project Temporary Works and 

Construction Site. Mobilization of Construction Equipment at Work Site within 1 calendar 

day after receipt of Notice to Proceed the required initial equipment requirement as listed in 

the Bid Document. 

Notwithstanding the mobilization of the initial equipment requirements, the 

Contractor shall mobilize to the Site the additional equipment requirement within 10 calendar 

days upon receipt of the approved Equipment Moving-in and Utilization Schedule. 

If for the reasons or causes other than "major calamities", the Contractor fails to 

mobilize fully the initial equipment required within said period, and all other equipment 

listed in his approved Equipment Moving-in and Utilization Schedule, at the discretion of the 

Department Manager A, he may be given an extension of time to mobilize them fully but in 

no case shall it exceed 30 calendar days.  Failure to fully mobilize the required construction 

equipment within said period will be a ground for contract rescission. During said extension 

period liquidated damages equivalent to the daily operated ACEL rental rate of eight hours 

of the undelivered equipment per day of delay shall be imposed and collectible from any 

subsequent payment due the Contractor. If delays are caused by "major calamities', the 

corresponding number of calendar days caused by such calamities will not be counted.   

Delays shall be reckoned starting at 12:00 o'clock noon of the succeeding day after the date 

scheduled for the mobilization of the programmed equipment. The Department Manager A 

or his authorized representative   shall certify to the date of actual mobilization of the 

programmed equipment to the site. 

The Department Manager A or his authorized representative shall check and verify 

the number, type and actual condition of the equipment moved into the Project Site. The 

NIA reserves the right to order the removal of such equipment that are not in good working 

condition from the Project Site at the Contractor's expense and said equipment are not to be 

counted for as mobilized. 

Construction equipment once moved into the Project Site, checked and accounted 

shall not be permitted, prior to the completion of the Contract Work, to be moved out or 

transferred by the Contractor to another Project Site without the written approval of the 

Department Manager A or his authorized representative. 

Periodic check-up of the Contractor's equipment moved-in for the Contract Work 

shall be conducted by NIA. The Contractor will pay to NIA the amount equivalent to the 

ACEL Rental Rate of any equipment not accounted for during said check-up for the number 

of calendar days the equipment have been removed (without the written consent of the 

Engineer) from the Project Site until said equipment have been returned.   Such cases are 

grounds for disapproval of claims by the Contractor for time extensions. 

b. DEMOBILIZATION 

Demobilization   shall   include   dismantling   and   removal   from   the   site   of 
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Contractor's Construction Plant, materials and equipment and all Temporary Facilities 

with the exception of some facilities, which NIA shall consider to remain and which shall 

be handed over to NIA at the time of demobilization in a fully operational condition. 

Demobilization shall also include clean- up of the site after completion of the Contract 

Work and disposed it outside the NIA Compound as approved and accepted by 

Department Manager A or his authorized representative and transportation of 

Contractor's employees from the site. 

 

c. TEMPORARY WORKS 

This item includes the construction of temporary facilities to be used by the 

Contractor. The Contractor shall provide all temporary lighting, power, water supply and all 

necessary facilities sufficient enough for the simultaneous use of all possible fields of work 

to complete the project. 

 

The Contractor must provide project billboard showing information about the project. The 

Project Billboard shall be strategically placed within the site vicinity; (as provided on the 

General Guidelines and Legal Mandates of the Commission on 

audit to promote good governance and/or publicity for or otherwise relating to 

the Projects/Programs/Activities (PPA) shall be made at the least possible 

cost). Hence, for infrastructure projects, one (1) tarpaulin signboard must be 

suitably framed for outdoor display at the project location and shall be posted 

as the award has been made. The design and format of the tarpaulin, shall have 

the following specifications: 

 

▪ Tarpaulin, white, 8ft. x 8ft. posted on 3/16” marine plywood 

▪ Resolution: 70 dpi 

▪ Font: Helvetica 

▪ Font Size: Main Information – 3” 

▪ Sub-Information - 1” 

▪ Font Color: Black 
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d. CONSTRUCTION SAFETY AND HEALTH PROGRAM 

This item includes provision of safety gadgets (hard hat, safety vest and safety shoes) for all 

workers on the hard hat area; f St. Gerrard Construction Gen. Contractor & Development 

Corp./ Alphatec Chemical Corp. (Joint Venture) irst aid kit, as well as the provision of 

necessary safety signages on site. 

 

102 Basis of Payment 

Payment for mobilization, demobilization, temporary works and construction safety and 

health program shall be made at the fixed lump sum price or lump sum bid price whichever 

is stated in the Bill of Quantities, which shall not be subject to price escalation and 

adjustment. 
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SECTION II 
 

EMBANKMENT CONSTRUCTION AND FORMATION 
 

 
 

SCOPE 
 

The work under this Section shall consist of spreading materials taken from canal 

excavation, structure excavation, side borrow and borrow haul into canal embankments 

or protection dikes or approaches to bridges and road crossings and into all other 

embankments indicated on the drawings; moisture conditioning and then compacting 

said materials into the desired degree of compaction, all in accordance with the drawings 

and these specifications or as directed by the Engineer.  All works associated with Side 

Borrow  and  Borrow  Haul  Operations,  and  Overhaul  for  canal  embankment  are 

considered subsidiary works for Embankment Construction and Formation 
SOURCES OF MATERIALS 

 

Materials for embankment and structure backfill for canal and diversion structures 

may be taken from canal or structure excavation in accordance with Sections IV and VI. 

In case where excavated materials from canal prism or from structure excavations are 

insufficient or unsuitable for embankment formation, additional materials may be taken 

from side borrow or borrow haul areas not necessarily designated by NIA including 

acquisition of necessary right-of-way and access thereto.   Likewise, materials for 

protection dikes and approaches to bridges and road crossing may be taken from sources 

at the Contractor's choice including acquisition of necessary right-of-way.   However, 

possible borrow areas are indicated in the Bid Drawings or as suggested by the Engineer. 

 
FORMATION 
 

Watering equipment for moisture conditioning of the embankment materials, prior 

to Backhoe Bucket Damping along newly constructed Slope, shall be designed to apply 

water uniformly at the rates required by NIA. Water tank  trucks shall be equipped with 

positive shut-off valves such that no leakage will result from the nozzle when the 

equipment is not in used. 

 

 

METHOD OF CONSTRUCTION 
 

This paragraph covers the construction of all embankments designated on the 

drawings as compacted embankment including the placing of embankment materials to 

the low and over excavated areas in the canal.  All compacted embankments shall be con- 

structed to the lines, grades and dimensions shown on the drawings, or established by the 

NIA on a properly prepared foundations approved by the NIA.  No objectionable materials 

shall be placed on the embankments. 
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Ground surface upon which the embankment is to be constructed shall be scarified 

to a depth of at least 15 cm. after clearing and grubbing, moisture conditioned, and 

compacted to not less than the required degree of compaction as shown in Table A below.  

Materials unsuitable for embankment foundations shall be removed as directed and 

replaced with suitable materials and compacted as compacted embankment. 

 
 

Embankments shall be constructed to the lines, grades and dimensions shown on 

the Drawings or as established by the Engineer. Embankments shall be constructed in 

horizontal layers which extend the full width of the embankment.  

 

 When embankments are to be made on hillsides, whether paralleling a 

hillside, abutting into a hillside or crossing over a hill, a slope of the original hillside shall 

be cut horizontally as the work is brought up in layers. Material thus cut shall be 

recompacted along with the new embankment material

 

During construction, the Contractor shall keep the top of the embankments at such elevation 

and section to provide natural surface.  the top of the If the Contractor stops work on any 

portion of the embankment on account of rain or impending rain, the surface shall be graded 

to facilitate drainage and the surfaces shall be sealed by passing rubbertired equipment or 

flat drum rollers over the surface.  Before work is resumed on the area, the surface shall be 

scarified to a minimum depth of not less than 15 cm., releveled, moisture conditioned, and 

recompacted to the specified density. 

 

Should the NIA determine that any portion of the surface of the embankment has 

become so dry or glazed during construction that bond with the succeeding layer to be 

placed thereon cannot be obtained, or should ruts develop on the embankment, such surface 

shall be scarified to a minimum depth of 15 cm., relevelled, moisture conditioned and 

recompacted to the specified density just prior to placing of the succeeding layer of the 

embankment. 

 
All surfaces of the compacted embankment shall be compacted to the lines, and 

grades shown on the Drawings or as directed by the Engineer with the tolerances in 

accordance with Paragraph 403 (b) for slopes and surfaces and a tolerance of + 10 cm. for 

profile surfaces and shall be graded to a uniform slope. 

 
Canal embankments for roadways shall be constructed only up to the elevation of 

the base of the road surfacing material.    The road shoulders shall be placed and compacted 

together with the road surfacing materials. 

 

 

METHOD OF MEASUREMENT 
 

Measurement shall be done by the cubic meter of embankment in its final accepted, 
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compacted position less the volume for road surfacing materials if any, regardless of the 

origin of materials and the required degree of compaction.  Computation shall be by the 

Average End Area Method for every 20 M station or by the applicable method suitable 

for the work involved.  The volume shall be the theoretical volume of the embankment as 

computed based on the neat lines or paylines shown on the Drawings.  The lower limit 

shall be the elevation of the ground surface after stripping and the upper limit shall be the 

top of the embankment. 

 
BASIS OF PAYMENT 

 

The volume measured for embankment as provided above shall be paid at the contract unit 

price per cubic meter, the price and payment shall constitute full compensation for any side 

borrow, borrow haul and overhaul operations made, stripping of foundations (where 

necessary), spreading, blending, moisture conditioning and compaction and trimming side 

slopes (where necessary) including all labor, tools, equipment and all incidentals and 

subsidiary works, necessary for the successful completion of the work described under this 

Section.  Provided, however, that payment shall only be made after presentation by the 

Contractor of a certification issued by the NIA Materials Testing Engineer to the effect 

that the constructed embankment measured and covered by such progress payment has 

attained the required degree o
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SECTION III 

 
CANAL EXCAVATION 

 

 
 

SCOPE 
 

Canal Excavation includes the removal of all materials within the structure lines 

including necessary dewatering operations not otherwise specified.   It shall also include 

additional excavations within the vicinity of the structure in order to shape the ground as 

shown on the Drawings or as directed by the Engineer. 

 
CLASSIFICATION 

 

Canal excavation shall be classified in accordance with paragraph 402. 

 
CONSTRUCTION REQUIREMENTS 

 

All excavation requirements described in paragraph 403 are applicable under this 

Section. 

 
METHOD OF CONSTRUCTION 

 

All structures, where practicable shall be constructed in open excavation. The 

method of construction or excavations shall be in accordance with the applicable provisions 

of paragraph 404 and the following requirements. 

 
Foundations shall be excavated according to the outline of the footings and floors 

of structure as shown on the Drawings or as directed by the Engineer, and shall be of 

sufficient size to permit free movement of workers. 

 
On excavation of common materials the foundation bed upon which structures are 

to be placed shall be finished accurately to the established lines and grades after a thorough 

compaction and trimming of the foundation with the use of suitable tools and equipment. 

As soon as the foundation excavations have been trimmed to their final level, it should be 

protected from degradation by weathering. Should the foundation material soften through 

exposure then the soft material shall be removed and replaced at the Contractor's expense.  

If at any point, material is excavated beyond the lines and grades of any part of the 

structure, the over-excavation shall be filled with selected materials approved by the 

Engineer and shall be placed in layers of not more than 20 centimeters thick, moistened 

and thoroughly compacted by special roller, mechanical tampers or by other approved 

methods.   A density not less than 90% of the maximum dry density determined by ASTM 

test D-698 is required. The cost of filling over-excavation ordered by the Engineer shall be 

borne by the Contractor. 
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On excavation of rock materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to be placed shall conform 

to  the  required grades and dimensions as shown on the drawings or as established by the 

Engineer. If at any point, materials are excavated beyond the required limits, the over- 

excavation shall be filled with  concrete  at  the  expense  of the Contractor including the 

cost of all materials required. 

 
When concrete is to be placed upon or against rock, the excavation shall be of 

sufficient depth to provide for the minimum thickness of concrete at all points and any 

deviation from the required minimum thickness of concrete shall be avoided as much as 

possible.  The surface on which concrete will be laid shall be trimmed and thoroughly 

cleaned as directed by the Engineer. 

 
When excavation of rock materials reaches the surface upon or against which 

concrete is to be placed, blasting shall be stopped and the remaining mass of rock shall be 

carefully removed by means of jack-hammer or any appropriate hand tool.   The point 

beyond which blasting will not be allowed shall be determined by the Engineer.   All 

damages to the rock foundation caused by improper blasting operation shall be repaired 

by the Contractor at his own expense in a manner acceptable to the Engineer. 

 
All foundations for bridge pier footings shall be excavated to such depths as may 

be necessary to secure stable bearing for the structure.  Whenever the safe bearing power 

of the soil as uncovered is less than that called for on the Drawings, pilings or appropriate 

spread footings will be used.  The elevations of the bottoms of footings, as shown in the 

Drawings shall be considered as approximate, and the Engineer may order, in writing, such 

changes in elevations and dimensions of footings as may be necessary to ensure a 

satisfactory foundation.  Bearing tests, upon written order of the Engineer, shall be taken 

to determine the supporting power of the soil.  Cost of bearing test will be paid as "Extra 

Work". 

 
If, in the opinion of the Engineer, the material at the base of the excavation is 

unsuitable for foundation he shall instruct the Contractor to either a) Carry out additional 

excavation to a depth of 50 cm. below the proposed bottom of concrete shown on the 

Drawings and to maximum depth of 60 cm. outside of the outermost lines of said base 

and replace with backfill compacted to at least 90% of the maximum dry density or b) 

strengthen the soft material by ramming in gravel and cobbles until a firm foundation is 

obtained. Measurement and payment for the backfill shall be made under Section XII, 

"Structure Backfill". 

 
METHOD OF MEASUREMENT 

 

Structure Excavation shall be measured by the cubic meter in its original position 

before being excavated in accordance with the Drawings, or as may be ordered by the 

Engineer. No excavation beyond the paylines shown on the Drawings will be measured 

for payment. For canal structures, the limit of measurement along the lines perpendicular 

to the flow of water shall be the vertical planes at the outer edges of the inlet cut-off 
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walls.  The upper limits of the solid measured for payment shall be the canal bottom for 

canal structures or the original ground surface in case of diversion structures. The lower 

limit shall be the bottom of the required excavation.  Excavated materials not vertically 

above the boundaries as specified above shall not be measured for payment. The volume 

measured  shall  not  include  water  and  other  liquids  removable  by  pumping.  Such 

materials as mud, muck, quagmire and other similar semi-solids not removable by ordinary 

pumping shall be considered pay quantities and shall be measured and paid for as 

"Structure Excavation". 

 
However, in case structure excavation for canal structures is done before canal 

excavation, the upper limit of the solid measured for payment shall be the original ground 

surface in accordance with the structure excavation paylines. 

 
BASIS OF PAYMENT 

 

The volume measured as provided above will be paid per cubic meter, which 

price  and  payment  shall  constitute  full  compensation  for  furnishing  all  materials, 

supplies, labor, equipment, tools and incidentals and subsidiary works necessary to 

complete the work described under this Section. 

 
For diversion works, canal siphons and bridge structure excavations, the cost of 

dewatering operation unless otherwise specified in the Bill of Quantities shall be paid under 

a separate item in the Bill of Quantities. For all other structure excavations, dewatering 

operations involved are considered subsidiary works and the cost thereof shall be 

considered included in the unit price of structure excavation. 

 
The Contractor shall be paid sixty   percent (60%) of the pay quantities of the 

actual excavation acceptably accomplished in accordance with the paylines as shown on 

the Drawings or as directed by the Engineer.  The remaining forty percent (40%)  will  be 

paid upon pouring of concrete for the foundation or upon placing of   riprap, gravel blanket 

or grouted riprap in accordance  with  the Drawings  and Specifications. 
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SECTION IV 

 
STRUCTURE BACKFILL 

 

 
 

SCOPE 
 

The work under this Section shall include hauling (if necessary) and backfilling 

with suitable materials taken either from Structure Excavation, Canal Excavation, Side 

Borrow or Borrow Haul all spaces excavated and not occupied by the structure and 

spaces between the natural ground surface and the finish lines indicated to be filled and 

all other sections directed to be filled by the Engineer, all in accordance with these 

specifications and in conformity with the lines, grades and dimensions shown in the 

Drawings or as ordered by the Engineer.  It shall also include the dewatering and removal 

of all unsuitable materials as ordered by the Engineer from the spaces to be backfilled or 

filled. 

 
METHOD OF CONSTRUCTION 

 

All spaces to be backfilled or filled shall be cleared of all rubbish and other 

objectionable matter. The excavation pit to be backfilled shall be dewatered and all mud 

and loose materials shall be removed before backfilling. The filling materials, with the 

proper moisture content determined by the Engineer, shall be deposited loose and in 

layers not exceeding 30 centimeters and then thoroughly compacted by ramming, rolling 

or by means of mechanical tampers or portable vibratory compactors to obtain at least 

85% compaction behind bridge abutments, retaining walls, cut-off walls and immediately 

above pipes, box or barrel conduits and gradually increasing to at least 90% compaction 

up to the surface of the roadway in the case of approaches to bridges, Road Crossing or 

Culvert Structures. The time when to start backfilling operation shall be determined by 

the Engineer. 

 
The compacted backfill above pipes, barrels and other conduits, shall be brought 

at least 60 centimeters before any compacting equipment utilized in embankment 

construction shall be used or allowed to pass.  Additional layers above 60 centimeters can 

be completed by the use of roller type compacting equipment employed in embankment 

compaction. 

 
Materials for structure backfill shall be as described in Paragraph 902 (c). 

 
METHOD OF MEASUREMENT 

 

Structure backfill shall be measured in cubic meters in its final compacted and 

uncompacted position within the limits of structure excavation paylines and surfaces of 

concrete in contact with the backfilled material as shown on the Drawings or as directed by 

the  Engineer. Volumes  occupied  by the structure  and  other features  will  not  be 

included. 
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BASIS OF PAYMENT 
 

Structure Backfill will be paid for at the contract unit price per cubic meter, which 

price and payment shall constitute full compensation for side borrow, borrow haul and 

overhaul operations and for furnishing all labor, equipment, tools and all incidentals and 

subsidiary works necessary for the successful completion of the work under this Section. 

 
For newly constructed Drainage Culvert, the volume between the original ground 

surface and the top of the canal embankments is part of the embankment construction 

operation and therefore shall not be included for payment under this Section (which 

payment shall be included under embankment construction and compaction)
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SECTION V 

 
CONCRETE 

 

 
 

SCOPE 
 

This Section covers all the materials as cement, aggregates, water, admixtures and 

proportioning, mixing, transporting, placing, finishing, curing and protecting of concrete, 

including supplies,  equipment,  tools  and  all  other incidentals  necessary for concrete 

works. 

 
All the applicable provisions of the latest revision of the ACI Building Code 

(ACI-318-63) and American Society for Testing Materials (ASTM) shall govern in all 

cases not specifically provided for herein. 

 
CONCRETE COMPOSITION 

 

Concrete  shall  be  composed  of  portland  cement,  fine  and  coarse  aggregates, 

water, and if necessary, admixtures or agents approved by NIA.  The design of concrete 

mixtures and consistency shall be as specified in this Section. 
 

 
 

CEMENT 
 

a) General. The cement shall conform to the requirements of the standard 

specifications for Portland Cement (ASTM: C-150 Type 1). Special Cement 

may be used subject to the approval of the Engineer provided it meets the 

requirements of Portland Cement with regards to strength, soundness and setting 

time. 

 
b)  Storage. Contractor shall, immediately upon delivery of cement to the jobsite, 

store the same in a dry, weathertight and properly ventilated structure with 

adequate provisions for the prevention of absorption of moisture.  All storage 

facilities shall be subject to the approval of the Engineer and shall be such as to 

permit easy access for the inspection and identification.   In order that cement 

may not become unduly aged after delivery, the Contractor shall use any cement 

of the same type, which has been stored at the site for 60 days or more before 

using cement of lesser storage age.  Any cement stored at the project site over 

four months shall not be used unless retest proves it to be satisfactory.  Sacked 

cement shall not be stocked higher than 14 sacks for storage for a period of not 

longer than 30 days and not higher than seven sacks for longer period. 

 
c)  Payment. Payment for cement shall be considered included in the contract unit 

price   for the various items of concrete in the Bill of Quantities for which 

cement is used. 
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ADMIXTURES 
 

In order to reduce the cement content and/or the amount of mixing water, and to 

improve the concrete workability, the Contractor may be allowed to use Admixtures and 

as such he shall submit to NIA for approval such Admixture he proposes to use. The 

Contractor  shall  be required  to  submit  manufacturer's  brochures  and  data sheets  for 

review together with detailed proposals on how the admixtures will be used in the works. 

This information should be supported with mix designs and the results of trial mixes.  All 

admixtures shall be used strictly in accordance with the manufacturer's recommendations. 

However no additional payment will be made by NIA to the Contractor in view of this as 

the cost thereof is considered included in the contract unit price for the different classes 

of concrete. 

 
The following type of admixtures will be given consideration by the NIA provided 

that they conform to the provisions of this Paragraph: 

 
1.  Air entraining agent 

 
2.  Water reducing admixtures 

 
3.  Water reducing and retarding admixtures 

 
4.  Water reducing and accelerating admixtures 

 
Admixtures shall be furnished in a powder or liquid form. If furnished in a solution 

it shall contain at least 50% solids and a mold inhibitor. The admixtures effect on the 

properties of Portland cement concrete mixtures shall meet the requirements of ASTM: 

C-494. 

 
Admixtures will be accepted on manufacturers certification of conformance with 

the specifications but permission to slip on certification shall in no way relieve the 

Contractor of responsibility for furnishing an admixture not meeting specification 

requirements. Where the Engineer has reason to believe that testing is necessary to prove 

compliance with the requirements of these specifications, it may order these admixtures 

to be sampled and tested anytime. The Contractor shall provide facilities satisfactory to 

the Engineer for readily procuring samples for test. 

 
Air Entraining Agent. Concrete produced with water reducing agents shall contain 

four to six per cent of air entraining agent by volume.   The air entraining agent shall 

conform to the requirements of ASTM: C 260, and shall be tested in accordance with 

ASTM: C 233.  The total calculated air content of the concrete as discharged from the 

mixer shall be as follows: 
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Coarse Aggregates                  Total Air - Per cent by 

Maximum Size                       Volume of Concrete 

 
2 cm.                                           5 + 1 

 
3.8 cm.                                          4 + 1 

 
The agent in solution shall be maintained at uniform strength and shall be added 

to the batch in a portion of the mixing water.  This solution shall be batched by means of 

a mechanical batcher capable of accurate measurement.  When a retarder dispersing agent 

is used in the concrete, the portion of the mixing water containing the air-entraining agent 

shall be introduced separately into the mixer. 

 
Water Reducing Agent or Water Reducing and Set Retarding Agent. The Contractor 

may be allowed to use an approved water reducing agent, or water-reducing and set 

retarding agent in concrete.   The ASTM designations for these admixtures are Type A 

and Type D, respectively. The agent used shall be either suitable calcium, sodium or 

ammonium salts of lignosulfonic acids or of the  nonlignin, hydroxylated carboxylic and 

acid groups.   The agent shall be of uniform consistency and quality within each container 

and from shipment to shipment. 

 
The amount of water reducing, or water reducing and set retarding agent to be used 

in each concrete mix shall in general be within the following limits: 

 
Lignosulfonic Acid Type                         -       0.27    to    0.37    percent    of   solid 

rystalline ligning, by weight, of 

cement. 

 
Hydroxylated Carboxylic Acid Type       -       0.25  to  0.50  percent  of  liquid,  by 

weight of cement. 

 
Water Reducing and Accelerating Admixture.   The ASTM designation for this 

admixture is Type E. Water reducing and accelerating admixture may be used by the 

Contractor for speeding up precasting and post-tensioning operations for precast and pre- 

stressed beams, girders, slabs and bearing pads, if approved. 

 
WATER 

 

The water used in concrete, mortar and grout shall be free from objectionable 

quantities of silt, organic matter, alkali, salts and other impurities.  The 

recommendation of the seventh edition of the U.S.  Bureau of Reclamation Concrete 

Manual for mixing water shall be followed. 
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FINE AGGREGATES 
 

a) General.  The term "Fine Aggregates" is used to designate aggregates in which 

the maximum size of particles is 5 millimeters.  Fine aggregates for concrete, mortar and 

grout shall be provided by the Contractor and shall consist of natural sand, manufactured 

sand, or a combination of both. The different components shall be batched separately, or 

subject to the written approval of the Engineer, or blended prior to delivery to the 

batching plant. 

 
As  a  means  of  providing  moisture  control,  the  Contractor  may be  required  to 

stockpile the fine aggregates over porous storage to drain excessive water and to stabilize 

moisture content. 

 
b) Quality.  Fine aggregates shall conform to the requirements of ASTM C-33 and 

shall  consist  of hard, tough,  durable,  uncoated  rock  particles.    The Contractor  shall 

exercise every possible precaution in transporting, washing and screening operations to 

prevent contamination of sand particles. Fine aggregates shall conform to the following 

requirements: 

 
1. Grading -It is assumed that the sand available in natural deposits will require 

processing to provide a suitable gradation.  Regardless of the source, the fine aggregates 

shall be well graded from fine to coarse and the gradation as delivered to the mixers shall 

conform to the following requirements unless otherwise approved: 

 
Sieve Designation                  Percent by Weight 

US Standard Square                Passing Individual 

.         M e s h         .                 .       S i z e s        . 
 

3/8" (9.50mm) 100 

No. 4 (4.75mm) 95-100 

No. 8 (2.36mm) 85- 95 

No. 16 (1.18mm) 60- 85 

No. 30 (600um) 25- 60 

No. 50 (300um) 10- 30 

No. 100 (150um) 2- 10 
 

In addition to the grading limits shown above, the fine aggregates as delivered to 

the mixer shall have the fineness modulus of not less than 2.30 or more than 3.00.  The 

grading of the fine aggregates also shall be controlled so that the fineness moduli of at least 

9 to 10 test samples of the fine aggregates as delivered to the mixer shall not vary more 

than 0.10 from the average fineness modulus of all samples previously taken.  The fineness 

modulus shall be determined by dividing by 100, the sum of the cumulative percentages 

retained on US standard sieves No. 4, 8, 16, 30, 50 and 100.  At the option of the Contractor 

fine aggregates may be separated into two or more sizes or classifications, but the resulting 

sand when combined before entering the concrete mixer shall be of uniform grading within 

the limits specified above. 
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2. Particle Shape.  The shape of the particles shall be generally spherical or cubical 

and reasonably free from flat or elongated particles.   A flat or elongated particle is 

defined as a particle having a maximum dimension in excess of five times the minimum 

dimension.   Rocks which breaks down into such shape, regardless of the type of processing 

equipment used, will not be approved for use in the production of fine aggregates. 

 
3.  Deleterious Substances. the maximum percentages of deleterious substances in 

the fine aggregates as delivered to the mixer shall not exceed the following values: 

 
Percent by 

.  Weight  . 
 

Materials passing no. 200                                      3 

Screen (Designation 16)* 

 
Shale(Designation 17)                                           1 

 
Clay (designation 13)                                            1 

 
Total of other deleterious substances                    2 

(such as alkali, mica, soft, flaky 

particles and loam) 

 
* The designation in parenthesis refers to methods of testing described in the 

seventh (7th) edition of the US Bureau of Reclamation Concrete Manual and 

ASTM. 

 
The sum of the percentages of all deleterious substances shall not exceed 5% by 

weight.  Fine aggregates producing a color darker than the standard in the colometric test 

for organic impurity (USBR designation 14 or ASTM C-40) may be rejected.   Fine 

aggregate  having  specific  gravity  (USBR  Designation  9  or  ASTM  C-128,  saturated 

surface dry basis) of less than 2.60 may be rejected.  The fine aggregate may be rejected 

if the portion retained on No. 50 (300 um) screen, when subjected to five cycles of 

sodium sulphate test for soundness (USBR designation 19 or ASTM C-88) shows an 

average loss of more than 18% by weight.   Fine aggregates delivered to the batching 

plant may be rejected if it contains more than 0.10% soluble sulphate for any one sample 

or more than 0.10   for an average of at least 9 out of 10 consecutive test samples of 

finished sand, when samples are taken hourly.   The percent soluble sulphate in fine 

aggregates  shall  be determined  in  accordance  with  the method  of test prescribed  in 

subparagraph 4. below. 

 
4. Sampling - Sampling of fine and coarse aggregates shall be done in accordance 

with paragraph 1509.     The source from which fine and coarse aggregates is to be obtained 

shall be selected well in advance of the time when the materials will be required 
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in the work.   Unless otherwise specified, all test samples shall be taken under the 

supervision of the Engineer in sufficient time as approved to permit adequate testing and 

examination of results sufficiently in advance of the time for use in concrete.  Routine 

control test and analysis of the fine and coarse aggregates at various stages in the processing 

operation shall be made.  The approval of a source shall not be construed  as containing 

approval of all materials from the source, and the Contractor will be held responsible for 

the specified quality of all such materials used in the work. 

 
(c) Storage - Fine aggregates shall be stored in such a manner as to avoid the inclusion 

of any foreign materials in the concrete.   The storage or stockpile shall be constructed so 

as to prevent segregation.   Depositing of materials in storage and its removal  therefrom  

shall  be  done  in  such  a  manner  as  to  result  in  increasing  the uniformity of the 

grading insofar as this is practicable.  All fine aggregates shall remain in free drainage 

storage for at least seventy-two (72) hours prior to use.  Sufficient live storage shall be 

maintained at all times to permit continuous placement of concrete. 

 
(d) Measurement and Payment - Fine aggregates will not be measured for payment. 

The cost of excavation, stockpiling, transporting, processing, blending,  handling and 

other costs for providing fine aggregates shall be considered included in the unit price bid 

for the various items in the Bill of Quantities for which fine aggregates are used. 

 
COARSE AGGREGATES 

 

(a) General - The term "Coarse Aggregate" is used to designate aggregates of such 

sizes as to fall within the range of 0.5 cm. to 7.5 cm or any size or range of sizes within 

such limits.  The coarse aggregates shall be reasonably well graded within the nominal 

size ranges hereinafter specified.  Coarse aggregate for concrete shall be furnished by the 

Contractor and shall consists of crushed rock or mixture of  natural gravel and crushed rock 

as provided in paragraph 1508.  Coarse aggregate, as delivered to the batching plant shall 

have a uniform and stable moisture content.   Any rewashing found necessary to provide 

clean aggregates shall be done prior to finish screening.  Rewashing shall not be performed 

in finish screen. 

 
(b) Quality - Coarse aggregates shall conform to the requirement of ASTM C-33 

and shall consist of hard, dense, uncoated durable rock fragments. 

 
1. Grading - The coarse aggregates shall be well graded from fine to coarse.  It 

shall be separated into the following specific size groups.  The grading of the  aggregates 

within the separated size groups as delivered to the mixer shall be as follows: 
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S   I  Z   E    G  R   O   U   P   S 
 

Sieve Sizes Per Cent by Weight Passing Individual Sizes  

US Std. Sq. Mesh 12.5 mm             18 mm            37.5mm          50mm 75mm 
6" (150 mm) -  - - - 

3" (75mm) -  - - 100 

2-1/2" ( 63 mm) -  - 100 90-100 

2" ( 50 mm) -  100 95-100 35-70 

1-1/2" (37.5mm) -  90-100 - 0-15 

1" ( 25 mm) - 100 20-55 35-7 - 

3/4" ( 19 mm) 100 90-100 0-15 - 0-5 

1/2" (12.5mm) 90-100 - - 10-30 - 

3/8" (9.5 mm) 40-70 20-55 0-5 - - 

No. 4 (4.75mm) 0-15 0-10 - 0-5  
 

Coarse aggregates shall contain not more than 1.5 per cent of materials passing 

the No. 200 sieve by meshing, nor more than 5% of soft fragments. 

It shall have an abrasion loss of not more than 45 per cent at 500 revolutions. 

Unless  otherwise  directed,  the  maximum  sizes  of  aggregates  to  be  used  in 

concrete for the various parts of the work shall be in accordance with the following: 

 
Maximum Aggregate 

General Use                                                           Diameter 
 

Lean Concrete to control water Intrusion                            37.5 mm 

and other miscellaneous uses 

 
Concrete for Footings, Walls, Slabs                                    37.5 mm 

Beams, 0.22 to 0.75 meters thick 

 
Concrete for thin walls, slabs, beams,                                   19 mm 

less than 0.22 meters thick 

 
Concrete for reinforced concrete pipes                               12.5 mm 

 
In  all cases,  the diameter of the aggregate shall not exceed 1/2  the distance 

between the reinforcing steel bars of the members being placed. 

 
2. Particle Shape - The particle shape of the crushed coarse aggregate shall be 

generally spherical or cubical and reasonably free from flat or elongated particles.  A flat 

or elongated particle is defined as a particle having a maximum dimension in excess of five 

times the minimum dimensions.  Rocks which breaks down into such shape will not be 

approved for the production of aggregate. 
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3. Deleterious Substances - The deleterious substances in any size of coarse 

aggregate, as delivered to the mixer, shall not exceed the following values: 

 
Per Cent 

By Weight 
 

Material Passing No. 200                                           1/2 

(Screen Designation 16)* 

 
Shale (Designation 18)                                                 1 

Clay Lumps (Designation 13)                                    1/2 

 
Other deleterious substances                                        1 

 
* The designations in parenthesis refers to methods of Testing described in the 

seventh  edition  of the U.S.  Bureau  of Reclamation  Concrete Manual  and 

ASTM. 

 
The sum of the percentages of all deleterious substances in any size, as delivered 

to the mixer, shall not exceed 3%  by weight.  Coarse aggregate may be rejected if it fails 

to meet the following requirements: 

 
1)  Petrographic Examination - If more than 10% of poor aggregate particles 

can be identified in physical quality test and in case 20% of the particles 

would be classified with respect to the chemical quality (USBR Desig. 7 or 

ASTM C-295). 
 

2)  Sodium-sulphate Test for soundness (USBR Desig. 9 or ASTM C-88)- If 

the weighted average loss, after 5 cycles is more than 10% by weight. 
 

3)  Specific Gravity (USBR Desig. 10 or ASTM C-127) - If the specific gravity 

(saturated surface-dry basis) is less than 2.60. 
 

4)  Sampling - All sampling of coarse aggregates shall be in accordance with 

Paragraph 1509. 

 
c) Storage - Coarse aggregate storage or stockpiles shall be built in such a manner 

as to avoid the inclusion of any foreign materials in the concrete and to prevent segregation  

and  excessive  breakage.    Water  sprayers  shall  be  installed  to  keep  that portion of the 

coarse aggregate stockpiles saturated which is intended for immediate use in the concrete.   

Sufficient live storage shall be maintained at all times to permit continuous placement of 

concrete. 

 
d)  Measurement  and  Payment  -  Coarse  aggregates  will  not  be  measured  for 

payment.  The cost of excavation, stockpiling, processing, blending, handling and other 

cost for providing coarse aggregates shall be considered included in the unit price bid for 

the various items in the Bill of Quantities for which coarse aggregates are used. 
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PRODUCTION OF FINE AND COARSE AGGREGATES 
 

(a) Source of Aggregates - Fine and coarse aggregates for concrete, and fine 

aggregate for mortar and grout may be obtained by the Contractor from any approved 

source.    Approval  of  deposit  shall  not  be  construed  as  constituting  approval  of  all 

materials taken from the deposit, and the Contractor shall maintain the specified quality 

of all such materials used in concrete works.  If the aggregates are to be obtained from 

deposits or quarry sources not previously tested and approved by NIA, Contractor shall 

submit, for preliminary test and approval, a representative, 90 kilograms (approximately 

200 pounds) sample of the fine aggregate and of the 0.5 centimeters to 2 centimeter size 

of coarse aggregate and a 45 kilograms (approximately 100 pounds) sample of each of 

the other sizes of coarse aggregate proposed for use in the work, at least 90 days before 

the materials are required for use. 

 
(b) Developing Aggregate Deposit. The Contractor shall carefully clear the area, 

from which aggregates are to be taken, of trees, roots, brush, sod, soil, unsuitable sand 

and gravel or aggregates, and other objectionable matter.  The portion of the deposit used 

shall be located and operated so as not to detract from the usefulness of the deposit or of 

any adjacent property and so as to preserve, insofar as practicable, the future usefulness 

or value of the deposit.  Waste materials removed from aggregate borrow areas shall be 

disposed of in approved locations. 

 
(c) Processing Raw Materials. The Contractor shall employ processing equipment 

which will ensure well-shaped particle in all aggregate sizes and a minimum of particle 

which  are  flat  or  elongated.    Processing  of  raw  materials  shall  include  screening, 

washing, and blending if necessary to produce fine and coarse aggregate meeting the 

requirements of Paragraphs 1506 and 1507.  Processing of aggregates produced from any 

source shall be done at an approved site.   Water used for washing aggregates shall conform 

to Paragraph 1505.  To utilize the greatest practicable yield of suitable materials in the 

portion of the deposit being worked, the Contractor may crush oversize material and any 

excess materials of the size of coarse aggregate to be furnished, until the required quantity 

of each size has been secured, provided, that the crushed aggregates shall be blended 

uniformly with the uncrushed aggregates.   Crushing and blending operations shall at all 

times be subject to approval by the Engineer. 

 
Aggregates, as delivered to the mixers, shall consist of clean, hard and uncoated 

particles.  When required, dust shall be removed from the coarse aggregate by adequate 

washing. 

 
(d)  Moisture  Control.    The  free  moisture  control  of  the  fine  aggregate  and 

smallest size group of coarse aggregate as delivered to the mixers shall be controlled so 

as not to exceed the value of 6.0 and 1.5, respectively, expressed as a percentage by 

weight of the saturated, surface dry aggregates.  The percent variation of free moisture 

content in fine aggregate and the smallest size of coarse aggregate shall not exceed 0.5% 

and 2.0%, respectively, during any one hour of mixing plant operation.  The free moisture 
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of the other sizes of coarse aggregates shall be the least amount when delivered to mixers 

and variations shall be the least practicable under all job conditions.  Sand shall have a 

uniform and stable moisture content.  Under no conditions shall the other sizes of coarse 

aggregates be delivered to the mixing plant bins dripping wet.   The Contractor may 

accomplish the required moisture control by use of free drainage storage, mechanical 

dewatering devices,  or any other satisfactory means of dewatering. 
 

 
 

AGGREGATE SAMPLING AND TESTING 
 

Sampling of the aggregate materials approved for use in the work shall be done by 

the contractor in accordance with ASTM Sampling Method at 10 days in advance of the 

time  when  placing of concrete is expected to begin.  Aggregate studies and tests will be 

made by the contractor at its own expense.  It shall be the responsibility of the Contractor 

to designate the source(s) of aggregates early enough to give NIA sufficient time to 

obtain the necessary samples and have them subjected to tests. 

 
The samples of aggregates shall be obtained and tested in accordance with the 

following ASTM standard methods: 

 
Sampling aggregate                                        - C  75 

Sieve Analysis                                                - C 136 

Amount of material finer than 200 sieve       - C 117 

Organic impurities                                         - C  40 

Mortar Strength                                              - C  87 

Soundness                                                      - C  88 

Soft Particles                                                  - C 235 

Abrasion                                             - C 131 

Clay lumps                                                     - C 142 

 
No aggregate shall be used until official advice has been received that it has 

satisfactorily passed all tests, at which time written authority shall be given for its use. 

Material  from  source  which  has  been  previously  tested  and  shown  satisfactory 

compliance with all the requirements given herein may be used without further testing 

upon written permission of NIA. Test reports for previous tests must be available before 

approval can be given. 

 
During construction, aggregates will be sampled as delivered to the mixer to 

determine compliance with specification provisions. Test shall be made in accordance 

with the applicable ASTM Standards.  Routine control test and analysis of aggregates at 

various stages in processing, transporting, stockpiling, redraining, and batching, if used will 

be made by the contractor. The Contractor shall provide such facilities as may be 

considered necessary for the ready procurement of representative test samples.  All test 

will be made by the contractor under the supervision of NIA. 
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Class Minimum 
Strength 

(kg/cm2) 

Maximum 
Aggregate Size 

(mm) 

Minimum 
Cement 

(kg/m3) 

X 300 19 375 

Y 210 12.5 350 

AA 210 19 325 

A 210 37.5 300 

B 170 50 250 

C 170 75 225 

Z 140 75 200 

Blinding 70 37.5 150 
(Concrete)    

 

CLASSIFICATION AND PROPORTIONING OF CONCRETE 

MIXTURES 
 

(a) Classification and Design Mixtures.  The mixture for all classes of concrete shall 

be designed by the Contractor and approved by NIA to obtain the compressive strength at 

the age of 28 days as specified below: 
 
 
 
 

 

Maximum 

Water/Cement 

Ratio 

0.55 

0.60 

0.60 

0.60 

0.70 

0.70 

0.85 no 

limit 
 

 
 

(b) Aggregate Content. - Concrete mixtures shall be designed to use the largest 

size and the maximum amount of coarse aggregate as practicable for the intended use of 

the concrete. 

 
(c) Consistency. - The amount of water to be used in the concrete shall be regulated 

as required to secure concrete of the proper consistency and to adjust for any variation in 

the moisture content or grading of the aggregates as they enter the mixer. 

 
It shall be such consistency that it will flow around reinforcing steel bar but 

individual particles of the coarse aggregate  when  isolated shall have coating of mortar 

containing its proportionate amount of sand.   The consistency shall be gauged by the 

ability of the equipment to properly place it and not by the difficulty in mixing or 

transporting.   Addition of water to compensate for stiffening of the concrete before placing 

will not be permitted.  Uniformity in concrete consistency from batch to batch will be 

required. 

 
The slump of the concrete at the time of placing shall not exceed 5 centimeters in 

heavy concrete  sections  and  at  top  of  walls,  piers  and  parapets,  10  centimeters  for 

pumped or air placed concrete, and 7.5 centimeters for concrete elsewhere. 

 
The Engineer reserves the right to require a lesser slump whenever concrete of 

lesser slump can be consolidated readily into place by means of the vibration specified in 

Paragraph 1517. 



26 26 

 

NIA-MARIIS-HO-EOD-ES-INT-Form61 Rev.04 

 

(d) Notwithstanding the approval by NIA of the design mixtures and the above 

specified minimum cement content for different classes or gradation of aggregates, the 

Contractor shall be responsible that all the concrete meet the desired strength. 
 
 
 

 

MEASUREMENT OF MATERIALS 
 

All materials from which the concrete will be manufactured shall be mechanically 

measured by weight, except as otherwise specified and/or authorized by the Engineer and 

admixture solutions which may be measured by volume. 

 
Measuring devices shall be suitably designed and constructed for the purpose and 

shall be weighing separately the cement, fine and coarse aggregates.  The accuracy of all 

weighing devices shall be such that successive quantities can be measured to one per cent 

of the desired weights.  Cement in standard bags (40 kilograms) need not be weighed. 

The water measuring devices shall be of such type and make to be readily controlled to 

obtain an accuracy of one-half per cent of the desired quantity of water. 

 
Whenever volumetric proportioning and measurement is permitted due to failure or 

malfunction of weighing devices the equivalent volumetric proportions of weighed 

representative samples of the concrete ingredients shall be computed taking into 

consideration bulking effect of cement and variations of moisture content of the aggregates. 

 
When sack or bag cement is used, the quantities of aggregates for each batch shall 

be for one or more full sack of cement.  No batch requiring a fractional sack of cement will 

be tolerated. 
 

 
 

MIXING AND DELIVERY 
 

Ready-mixed concrete shall be mixed and delivered to the point designated by the 

Engineer by means of one of the following combination of operations: 

 
- Mixed completely in a stationary mixer and the mixed concrete transported to the 

point of delivery in a truck mixer operating at agitator speed or in nonagitating equipment 

when approved by the Engineer. (Known as central-mixed concrete). 

 
- Mixed completely in a truck mixer at the batching point or while in transit. 

(Known as transit-mixed concrete). 

 
- Mixed completely in a truck mixer at the point of delivery following the addition 

of mixing water.  (Known as truck-mixed concrete). 
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Truck mixers and truck agitators shall be operated within a capacity not to exceed 

63 or 80 percent, respectively of the gross volume of the drum and at a speed of rotation 

for mixing or agitating as designated by the manufacturer of the equipment.   A truck 

mixer or truck agitator used for transporting concrete that has been completely mixed in a 

stationary mixer shall be operated within the limits of capacity and speed of rotation 

designated by the manufacturer for agitating, except that the agitator capacity shall in no 

event exceed 80 percent of gross drum volume. 

 
When a stationary mixer is used for the complete mixing of the concrete, the mixing 

time for mixers having a capacity of 10 cubic yards (7.6 m3) or less shall be not less than 

60 seconds.  For mixers of more than 10 cubic yards (7.6 m3) capacity, the mixing time 

shall be determined by the Engineer.  The time is valid provided mixer efficiency tests 

prove the concrete is satisfactory for uniformity and strength.   Mixing time shall be 

measured from the time all cement and aggregates are in the drum.  The batch shall be so 

charged into the Mixer that some water will enter in advance of cement and aggregates, and 

all water shall be in the drum by the end of the first one-fourth of the specified mixing 

time. 

 
When a truck mixer is used for complete mixing, each batch of concrete shall be 

mixed for not less than 70 nor more than 100 revolutions of the drum or blades at the rate 

of rotation designated by the manufacturer of the equipment on the metal plate on the mixer 

as mixing speed.  Additional mixing, if any, shall be at the speed designated by the 

manufacturer of the equipment as agitating speed.  All materials including mixing water 

shall be in the mixer drum before actuating the revolution counter for determination of 

the number of revolutions of mixing. 

 
When a truck mixer or truck agitator is used for transporting concrete that has been 

completely mixed in a stationary mixer, mixing during transport shall be at the speed 

designated by the manufacturer of the equipment as agitating speed. 

 
When a truck mixer or truck agitator is used for transporting concrete, the concrete 

shall be delivered to the site of the work and discharge shall be completed within 1 hour 

after the addition of the cement to the aggregates.  Each batch of concrete delivered at the 

job site shall be accompanied by a time slip issued at the batching plant, bearing the time 

of charging of the mixer drum with cement and aggregates.   In hot weather or under 

conditions contributing to quick stiffening of the concrete, or when the temperature of the 

concrete is 30
o
C (85

o
F) or above, the time between the introduction of the cement to the 

aggregates and discharge shall not exceed 45 minutes.  When a truck mixer is used for 

the complete mixing of the concrete, the mixing operation   shall begin within 30 m 

minutes after the cement has been added to the aggregate. 

 
- The concrete when discharged from truck mixers or truck agitators, shall be of the 

consistency and   workability required for the job. The rate of discharge of the plastic 

concrete from the mixer drum shall be controlled by the speed of rotation of the drum in 

the discharge direction with the discharge gate fully open.  If additional mixing water is 

required  to  maintain  the  specified  slump  and  is  added  with  the  permission  of  the 
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Engineer, a minimum of 20 revolutions of the truck mixer drum at mixing speed shall be 

required before discharge of any concrete. 

 
When approved by the Engineer, central-mixed concrete which is designated for the 

purpose may be transported in suitable non-agitating equipment. 

 
When non-agitating equipment is used for transportation of concrete the following 

requirements shall apply. 

 
- Bodies of equipment shall be smooth, water-tight, metal containers equipped with 

gates that will permit control of the discharge of the concrete.   Covers meeting the approval 

of the Engineer shall be provided for protection against the weather. 

 
- The concrete shall be delivered to the site of the work in a thoroughly mixed and 

uniform mass and discharged with a satisfactory degree of uniformity.   Slump tests of 

representative samples taken during the discharge shall not differ by more than 2 inches 

(50.8 mm).  Discharge shall be completed within 30 min. after introduction of the mixing 

water to the cement and aggregates. 

 
Concrete delivered in outdoor temperatures lower than 5

o
C (40

o
F) shall arrive at the 

work having a temperature not less than 15.6
o
C (60

o
F) nor greater than 32.2

o
C (90

o
F). 

 
The volume of concrete mixed or transported shall not be less than 15 percent of the 

gross volume of the drum. 

 
RE-TEMPERING 

 

Concrete, mortar and grout mixers which have developed initial set shall not be used.  

Concrete, mortar and grout which have partially hardened shall not be retempered or 

remixed. 

 
SAMPLING AND TESTING OF CONCRETE 

 

The  Contractor shall provide the required samples of Concrete to be furnished by 

the Contractor without cost to NIA. Sampling will, in all cases be performed by the 

contractor under the direct supervision of the Engineer and Contractor shall provide without 

cost to NIA all available tools and labor as may be required. Concrete sampling shall be 

carried on during concrete operations at the rate of one standard sample for each 

75 cubic meters of concrete or fraction thereof placed during each continuous placing 

operations but in no case shall there be less than one sample for each day concreting. 

Each standard sample shall consist of three standard  cylinders (6-inch diameter by 12- 

inches high.) The Contractor shall keep a record of the samples and the portion of the 

structures and volume represented which shall be available to NIA on demand. 
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Sampling shall conform to ASTM Designations C-172, preparation, storage and 

curing to ASTM Designation C-31 and testing to ASTM Designation C-39. NIA shall have 

the sample tested by an approved testing laboratory at the expense of the Contractor. 

 
CONVEYING AND PLACING CONCRETE 

 

(a)  General.    Approval  of  the  Engineer  shall  be  obtained  before  starting  any 

concrete pour. Concrete placement will not be permitted when, in the opinion of the 

Engineer, conditions prevent proper placement and consolidation. Before concrete is 

placed, all saw dust, chips, and other construction debris and extraneous matters will be 

removed from the interior of forms, struts, stays, and braces, serving temporarily to hold 

the forms in correct shape and  alignments, pending the placing of concrete at their 

location, shall be removed when the concrete placing has reached an elevation rendering 

their  services  unnecessary  as  may  be.  These  temporary  members  shall  be  entirely 

removed from the forms and not to be buried in concrete. Surfaces of existing concrete 

left after partial demolition against which new concrete is to be placed, shall be cleared 

thoroughly of all loose concrete coatings or concrete dust by brushing or other effective 

means followed by thorough washing or jetting.  Such surfaces shall be kept moist for at 

least 24 hours before pouring the new concrete. 

 
Concrete shall be placed only in the presence of the Engineer or his duly authorized 

representatives.  Any and all concrete placed in the absence of the Engineer or his duly 

authorized representatives will not be considered for measurement and payment, and 

shall be removed at the discretion of the Engineer with the Contractor assuming all 

losses. 

 
Concrete shall be conveyed from mixer to forms, as rapidly as practicable, by 

methods  which  will  prevent  segregation,  or  loss  of  ingredients.  In  case  of  circular 

siphons, pumpcrete shall be used. There shall be no vertical drop greater than 1.50 meters 

except  where  suitable  equipment  is  provided  to  prevent  segregation  and  where 

specifically authorized by the Engineer. Belt conveyors, clutch or similar continuously 

exposed flow, will not be permitted. 

 
(b) Concrete on Earth Foundation.  All concrete shall be placed upon clean and 

dump surfaces free from standing or running water. Prior to placing concrete, the earth 

foundation shall be satisfactorily compacted in accordance with these Specifications. 

 
(c) Concrete on Rock or Other Concrete.   Rock surface or hardened concrete 

upon or against which concrete is to be placed shall be clean, free from oil, standing or 

running water, mud, drummy rock objectionable coatings, debris, loose and semi- detached 

or unsound fragments.  Fault, fissures and seams in rock shall be cleaned to a satisfactory 

depth and to firm rock on the sides.  Immediately before concrete is placed, all surfaces 

shall be cleaned thoroughly by the use of high velocity, air water jets, wet sand blasting 

or other satisfactory means.  When required by the Engineer, roughening by grooving with 

pneumatic tool, of existing concrete surfaces against which concrete is to be placed may 

be required.   All surfaces shall be wetted before placing concrete and 
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approximately horizontal surface shall be covered immediately, before the concrete is 

placed, with a layer of mortar not to exceed 15 millimeters in thickness and of the same 

cement-sand ratio as used in the concrete. 

 
(d) Lift in Concrete.  The permissible depth of concrete placed in one lift will be as 

shown in the detailed Drawings or as directed for each structure by the Engineer. Unless 

otherwise authorized or shown, lifts of mass concrete shall not exceed 1.5 meters in 

height, and a minimum of 72 hours shall elapse between the placing of each successive 

lifts.  Lifts of three meters will be permitted in piers and walls. Height of lift specified 

herein will not apply where the use of slip form has been approved. All concrete, when 

placed and vibrated shall be approximately horizontal layers not to exceed 50 centimeters 

in thickness unless otherwise specifically authorized.  The placement of concrete surfaces 

shall not  have reached their initial set before additional concrete is placed thereon.  Slabs 

shall generally be placed in one lift unless the depth is so great that this procedure will 

produce objectionable results. 

 
(e) Consolidation of Concrete. Consolidation of concrete shall be by the use of 

mechanical vibratory equipment. The vibrating equipment shall be of the internal type 

and shall at all times be adequate in number of units and the power of each unit shall be 

capable to properly consolidate all concrete. The frequency of vibration shall not be less 

than 6,000 revolutions per minute. Form or surface vibrators shall not be used, unless 

otherwise specified in other Sections of this Technical Specifications. The duration of 

vibration shall be limited to that necessary to produce satisfactory consolidation without 

causing objectionable segregation. In consolidating each layer of concrete the vibrating 

head shall be allowed to penetrate under the action of its own weight and revibrate the 

concrete in the upper portion of the underlying layer. 

 
At least one spare vibrator in working order shall be available at any location where 

concrete is being placed. 

 
(f) Finishing of Concrete Lift Surfaces. The manipulation of the concrete adjacent 

to the surface of the lift in connection with completing lift placement shall be the minimum 

necessary to produce not only the degree of consolidation desired in the surface layer of 

concrete but also a surface with the desired degree of roughness for bond with the next 

lift.  Surface vibration or excessive surface working will not be permitted.  All unfinished  

top  surface  not  covered  by  forms  and  which  are  not  to  be  covered  by additional 

concrete or backfill, shall be carried slightly above  grade,  as  directed,  and struck  off 

by board finish. 

 
(g) Placing Concrete Through Reinforcement. In placing concrete through 

reinforcement, care shall be taken so that no segregation of the coarse aggregate occurs. On 

the bottom of beams and slabs, where the congestion of steel near the forms makes placing 

difficult, a layer of mortar of the same cement-sand ratio as used in the concrete shall be 

first deposited to cover the surface. 
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(h) Depositing Concrete in Water. When specifically authorized, concrete may be 

deposited in water. The methods and equipment used shall be subject to approval of the 

Engineer. 

 
FORMS 

 

(a) General. Forms shall be used wherever necessary to confine the concrete during 

vibration and to shape it to the required lines. Forms shall have sufficient strength to 

withstand the pressure resulting from placement and vibration of the concrete, and shall 

be maintained rigidly in position.  The strength and rigidity of the forms shall be such 

that formed surfaces will conform to specification requirements relating to surface irregu- 

larities and tolerances for concrete construction.  Forms shall be tight to prevent loss of 

mortar from the concrete. 

 
Chamfer strips shall be placed in the corners of forms for exposed exterior corners 

so as to produce beveled edges.  Interior corners and edges of formed joints shall not be 

beveled unless the requirement therefore is shown on the Drawings. 

 
The tolerance limits specified in Paragraph 1521  and the surface irregularity limits 

specified in Paragraph  1521 are the maximum permissive limits of misalignment or 

irregularity  surface  which  may  occur  despite  workmanlike  effort  to  construct  and 

maintain the forms to the specified surfaces.  These limits pertain only to inadvertent and 

occasional irregularities, even though these irregularities are within the maximum 

permissive limits, will be rejected.  Accordingly, these limits, shall not be construed to be 

tolerances for aligning forms or determining acceptability of form materials. 

 
Stub walls shall not be used, except that stub walls shall be used for walls having 

fillets at the bottom. 

 
Concrete in such stub walls shall be re-vibrated after adjacent floor concrete is placed. 

 
Forms for finishes F2 and F3 shall be constructed with grade strips at the horizontal 

construction joints, unless the use of groove strips is specified on the Drawings.  Such 

forms shall be removed and reset from lift to lift, they shall be continuous from lift to lift. 

Sheathing of reset forms shall overlap the previous lift by not less than 25 mm. Forms 

shall be tightened against the concrete so that the forms will not spread and permit abrupt 

irregularities or loss of mortar or paste.  Supplementary bolts or form ties shall be used as 

necessary to hold the rested forms against the concrete. 

 
Forms for all wall openings shall be constructed so as to facilitate loosening. 

 

(b) Form Sheathing and lining. Wood sheathing or lining shall be of such kind of 

quality and shall be so treated or coated that there will be no chemical deterioration or 

discoloration of the formed concrete surfaces.  The type and condition of form sheating and 

lining, and the fabrication of forms for finishes F2, F3 and F4 shall be such that the form 

surfaces will be even and uniform.   The ability of forms to withstand distortion 
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Steel Sheathing or Lining** 

Steel Sheathing permitted 

Steel Lining permitted 

Steel Sheathing permitted 

Steel Lining permitted 

Steel Sheathing permitted 

Steel lining not permitted 

Steel sheathing permitted. 

 

caused by placement and vibration of concrete shall be such that formed surfaces will 

conform  with  applicable  requirements  of  these  specifications  pertaining  to  finish  of 

formed surfaces.  Where finish F3 is specified, the sheathing or lining shall be placed so 

that  the  joint  marks  on  the  concrete  surfaces  will  be  in  general  alignment,  both 

horizontally and vertically. 
 

Plywood used for sheathing or lining shall be high density overlaid plywood specially 

manufactured for use in construction concrete forms as approved.   Materials used for 

form sheathing or lining shall conform with the following requirements, or other materials 

producing equivalent  results  as  approved  by the Engineer. 
 

Req'd Finish of 

Formed Surface              Wood Sheathing or Lining* 
 

F1 Any grade, surfaced on 2 edges (S2E) 

with no limits to defects except 

imposed by other requirements of 

these specifications. 
 

F2 Selected lumber, surfaced on side and 

two edges    (SIS2E)    or    plywood 

sheathing or lining. 
 

F3 Selected  lumber,  surfaced  on  four 

sides (S4S) or plywood sheathing or 

lining. 
 

F4 For  plane  surfaces,  selected  lumber 

surfaced on four sides (S4S) T & G or 

plywood.   For warped surfaces, the 

lumber shall be free from knots and 

other imperfections and which can be 

cut and bent accurately to the required 

curvatures without splintering or 

splitting. 
 

* The lumber shall be free from warp and knotholes and shall have no knots larger 

than five centimeters in diameter.  All knots shall be sound and tight.  There will be 

no pitch pockets, barb or lack of wood on the face of the lumber against which 

concrete is to be placed. 
 

**     Steel sheathing denotes steel sheets not supported by a backing of wood boards. 

 
(c) Form Ties.   Embedded ties for holding forms shall remain embedded and, except 

for F1 finish, shall terminate within the concrete approximately two diameters or twice the 

minimum dimensions of the tie from the formed faces of the concrete. Embedded ties for 

F1 finish shall terminate within the concrete or shall be cut-off flush with the faces of the 

concrete, at the Contractor's option. 
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The ties shall be so constructed that ends and end fasteners can be removed by 

unskilled workmen without causing spalling at the faces of the concrete. 

 
(d) Cleaning and Oiling of Forms. The surfaces of the forms in contact with the 

concrete shall be free from encrustations of mortar, grout or other foreign material when 

the concrete is placed.  The surfaces of the forms to be in contact with the concrete shall 

be coated with an approved coating which will enable the ready release of the forms and 

will not contaminate the concrete surfaces.  Except as provided below, forms for surfaces 

which are to be painted shall be coated with straight, refined, pale, paraffin mineral oil, or 

other approved coating, and the coating for steel forms shall consist of refined mineral oil 

suitably compounded for the purpose. 

 
(e) Forms of Curved Surfaces. Curved surfaces have been dimensioned at several 

sections. The Contractor shall interpolate intermediate sections as necessary and shall 

construct the forms so that the curvature will be continuous between sections. Where 

necessary to meet  requirements  for  curvature,  the form  lumber shall  be built  up  to 

laminated  splines  cut  to  make  tight,  smooth  form  surfaces.    The  forms  shall  be 

constructed so that the joint marks on the concrete surfaces generally will follow the line 

of water flow. After the forms have been constructed, all surface imperfections shall be 

corrected, and all surface irregularities at packing faces of form materials shall be dressed 

to the specified curvature. 

 
(f) Forms for Slopes or Battered Surfaces. Forms for sloped or battered surfaces 

shall be built so that the sheathing can be placed board-by-board immediately ahead of 

concrete placement so as to enable ready access for placement, vibration, and inspection 

of the concrete.  The sheathing shall be built so that the sheathing can be removed board- 

by-board from the bottom to top. 

 
(g) Forms for Open Channel Transitions. When warped surfaces of  transitions 

are not backformed, natural or compacted earth shall be shaped to the specified surface and 

covered immediately with a plaster coat of cement-sand mortar at least 0.95 centimeter. 

 
Forms for the warped surfaces shall be tied securely to the floor slab and braced 

against spreading.  In the upper surface, forms shall be butt and removed as specified in 

sub-paragraph (j), so as to enable ready access for placement, vibration, inspection, and 

repair and finishing of the concrete. 

 
(h) Forms for Bridges. Forms for girders and slabs shall be cambered as specified 

by the Engineer. 

 
Forms shall be constructed so that form marks will conform to the general lines of the 

structure. Column form marks shall be spaced symmetrically. 

 
Form bolts or clamps shall be used to fasten forms. The use of ties consisting of 

twisted wire loops will not be permitted. Bolts or clamps shall be positive in action and 
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shall be of sufficient strength and number to prevent displacement of the forms. They 

shall be of such type that they can be entirely removed or cut back one inch or more 

below the finished surface of the concrete leaving no metal within one inch of the 

concrete surface. All forms for the outside surfaces shall be constructed with rigid wales 

at right angles to the studs and all form clamps shall extend through and fasten such 

wales. 

 
Forms for exposed surfaces shall be constructed of plywood or material which will 

produce an equivalent surface. Form panels shall be furnished and placed in uniform widths 

of not less than 90 centimeters and in uniform lengths of not less than 1.8 meters, except 

where the dimensions of the member formed are less than the specified panel dimensions.  

Plywood  panels  shall  be  placed  with  the  grain  of  the  outer  piles perpendicular  to  

the  studding  of  joists,  unless  otherwise  permitted  by  the  Engineer. Where form panels 

are attached directly to the studding or joists, the panels shall not be less than 1.6 

centimeters thick, and the studding or joists, shall be spaced not more than 

30  centimeters center to  center.  Form  panels  less  than 1.6  centimeters  thick,  which 

otherwise conform to the requirements specified in this Paragraph, may be used with a 

continuous backing of surfaced material 1.9 centimeters thick. Form panels more than 1.6 

centimeters thick attached to studding or joists spaced at 30 centimeters center to center 

may be used, provided the deflection of the panel between studding or joists does not 

exceed that of a 1.6 centimeters panel attached to a studding or joists spaced at 30 

centimeters center to center. All form panels shall be placed in a neat, symmetrical 

pattern subject to the approval of the Engineer. 

 
(i) Falsework for Bridges and Other Superstructures. False work for the support 

of a bridge or other superstructure shall be designed and constructed to support the loads 

that would be imposed where the entire structure placed at one time. 

 
Suitable jacks, wedges or camber strips shall be used in connection with falsework 

or  centering  to  set  the  forms  to  the  required  grade  or  camber  and  to  take  up  any 

settlement in the formwork either before or during the placing of concrete. 

 
(j) Forms for Large Circular Siphons. The Contractor shall submit to NIA a 

detailed  Drawings  for  a  collapsible  steel  forms  to  be  used  as  inner  forms  of  the 

monolithic barrels. The length of one section of the barrels is at every 9.15 meters bar 

length intervals as shown on the Drawings. The outer forms  intervals as shown on the 

Drawings. The outer forms of the concrete barrels shall be made with butt joints throughout 

and form surfaces to be in contact with concrete shall be smooth and true. All forms shall 

be sufficiently tight with suitable gaskets provided at all form joints and gates to prevent 

leakage of mortar. Forms shall be braced and sufficiently stiff to withstand, without 

detrimental deformation, all operations incidental to the proper placement of concrete 

within the forms. All forms shall be cleaned and oiled before pouring concrete. 

 
(k) Removal of Forms. Forms shall be removed as soon as possible to enable the 

earliest practicable repair of surface imperfections, but in no case shall they be removed 

before approval of the Engineer.  Any needed repair or treatment shall be performed at 
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once, and be followed immediately by the specified curing. Forms shall be removed with 

care so as to avoid injuring of the concrete and any concrete so damage shall be repaired. 

In field operation that are not controlled by beam or cylinder test the removal of 

forms and supports shall be governed by the following: 

 
Time of Removal After 

Type of Structure                                             the Last Pouring 
 

Arch, beam, girders and slabs                                          14 days 

 
Slab in close span of less than three meters                      7 days 

 
Side forms for beams, railings parapets,              Not less than 12 hours 

balustrade, walls and columns                         and more than 48 hours 
. 

CONSTRUCTION JOINTS 
 

(a) General. After the top surface of a lift is finally compacted, it shall be 

immediately and carefully protected from direct rays of the sun, pedestrian traffic, 

materials being placed thereon, running water, heavy rains, or any activity upon the surface 

that in any manner will affect the setting of the concrete. Unless otherwise specified, 

vertical and horizontal joints on exposed faces shall be chamfered as shown on standard 

detailed drawings and formed to produce a uniform and neat appearance. 

 
(b) Cleaning. Horizontal construction joints on lifts with relatively open and 

accessible surfaces may be prepared for receiving the next lift by either wet sand blasting 

or by cutting  with  an  all-water  jet,  as  specified below.  If  the surface of  the lift  is 

congested with reinforcements, or is relatively inaccessible or, if for any other reason the 

Engineer considers it undesirable to disturb the surface of a lift before final set has taken 

place, surface cutting by means of air-water jets will not be permitted and the use of wet 

sand blasting or light brush hammering will be required. After approved cleaning, the 

surface of the construction joints shall be kept continuously wet for at least 12 hours 

immediately prior to placing concrete. A mortar coating of approximately one centimeter 

in thickness shall be applied to all approximately horizontal surfaces immediately prior to 

the placing of the next lift of concrete. The mortar shall have the same cement sand ratio 

as the concrete. Any free water on the joint surface shall be removed prior to placing the 

mortar.   The Contractor shall ensure that the surface of any horizontal joints (and the 

formwork in general) is completely clean of any dust, weed, wood showings or other 

deleterious material prior to the placing of concrete. 

 
1.  Air-Water Cutting  - Air-Water cutting of construction joint shall be performed 

after initial set has taken place but before the concrete has obtained its final set. The surface 

shall be cut with a high pressure air-water jet to remove all laitance and expose clean, sound 

aggregate, but not to undercut the edges of the larger particles of aggregate. After cutting, 

the surface shall be washed and rinsed as long as there is a trace of cloudi- ness of the wash 

water. 
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2.  Wet Sandblasting. When employed in the preparation of construction joints, wet 

sandblasting shall be performed immediately before placing the following lift. The 

operation shall be continued until all unsatisfactory concrete and laitance, coatings, stain, 

debris, and other foreign materials are removed. The surface of the concrete shall then be 

washed thoroughly to remove all loose materials. 

 
3.  Cleaning Vertical Construction Joint. The vertical construction joints shall be 

cleaned by wet sand blasting or by brush manner. 
 

 
 

REPAIR OF CONCRETE 
 

No repair of work or plaster finish of formed concrete in structures will be permitted, 

unless otherwise provided in these Specifications or directed by the Engineer in writing. 

All defective concrete shall be removed and replaced with the Contractor assuming all 

expenses and losses. Plastering without permission will be assumed as defective works.  If 

directed, the Contractor shall notify the Engineer of the start of the repair work at least 24 

hours in advance thereof and shall repair concrete only in the presence of the Engineer or 

its authorized representative, unless inspection of such repair work is waived. 

 
Drypack  shall  be  used  for  filling  holes  having  at  least  one  surface  dimension 

smaller, if any greater than the hole depth; for narrow slots cut for repair of cracks for grout 

pipe recesses; and for tie-rod fastener recesses as specified. Drypack shall not be used for 

filling behind reinforcement or for filling holes that extend completely through a concrete 

section. Mortar filling, placed under impost by use of a mortar gun, maybe used for 

repairing defects on surfaces designated to receive F1 and F2 finishes where the 

defects are too wide for drypack filling and too shallow for concrete filling and no deeper 

than the far side of the reinforcement that is nearest the surface. Concrete filling shall be 

used for holes extending entirely through concrete sections; for holes in which no 

reinforcement is encountered and which are greater in area than 900 square centimeters and 

deeper than 20 cm.; and for holes in reinforced concrete which are greater in area than 

400 square centimeters and which extends beyond reinforcement. 

 
Workmanship methods, preparation of concrete for repair, materials, and curing 

shall be as directed. Only workmen skilled in the repair of concrete shall perform such 

work. Repairs of defective concrete shall be made within 48 hours after removal of 

forms. 

 
Surfaces to which concrete is to be bonded shall be clean and dry when coated with 

epoxy. 

 
Surfaces of concrete to be repaired with sealing compound method shall be cured 

by the water  curing method for one day before application of the sealing compound. All 
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repair shall be sound and free from shrinkage cracks and drummy areas after they have 

been cured and have dried 30 days. 

 
Surfaces of repairs which will be exposed to view shall blend inconspicuously with 

surrounding concrete surfaces. 
 
 

 

view. 
Fins and encrustations shall be removed from surfaces which will be exposed to 

 

 
 

FINISHES AND FINISHING 
 

(a) General. Allowable deviations from established lines, grades and dimensions 

are set  forth in Paragraph 1521.  These allowable deviations are defined as "tolerance" 

and are to be distinguished from surface irregularities in finish as described herein. The 

class of finish and the requirements for finishing concrete shall be as specified in this 

Paragraph. 

 
Finishing of concrete surfaces shall be performed only by skilled workmen.  The 

Contractor shall advise the Engineer as to when concrete will be finished. Unless inspection 

is waived in each specific case, finishing of concrete shall be performed only in the 

presence of the Engineer. Concrete surfaces will be tested by the Engineer to determine 

that surface irregularities are within the limits hereinafter specified. 

 
Surface irregularities are classified as  "abrupt" or "gradual". Offsets caused by 

displaced or misplaced form sheathing or lining or form sections or by loose knots in forms 

or otherwise defective form lumber will be considered abrupt irregularities, and will be 

tested by direct measurements. All other irregularities will be considered to be gradual 

irregularities, and will be measured as the departure from the testing edge of an approved 

template held parallel to and in contact with the surface. The template shall consist of a 

straight-edge or the equivalent thereof for curved surfaces. 

 
(b)  Formed  Surfaces.  The  classes  of  finish  for  formed  concrete  surfaces  are 

referred to by symbols F1, F2, F3 and F4 faces. Grinding will not be required on formed 

surfaces except as necessary to reduce protrusions to specified limits. Recesses from 

removal of form ties shall be filled with dry pack or epoxy mortar at the Contractor's option: 

except that filling recesses in Finish F1 surfaces will be required only if the recesses are 

deeper than 2.5 centimeters in walls, less than 30 centimeters thick or if unfilled, recesses 

would reduce the required cover over reinforcements. 

 
The filled recesses shall blend inconspicuously with the surrounding concrete 

surfaces or concrete that will be exposed to view. 

 
The classes of finish and their application are as follows: 
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Finish F1 - Finish F1 applies to formed surfaces where  fill material or concrete 

is to be placed. The surfaces require no treatment after form removal except for 

repair   of defective concrete and specified curing. Correction of surface 

irregularities   will   be   required   only   for   depressions   which   exceed   2.5 

centimeters, when measured as described in sub-paragraph (a). 

 
Abrupt irregularities on surfaces to which pre-molded joint filler is to be applied 

shall not exceed 0.30 centimeter. 

 
Finish F2  - Finish F2 applies to all formed surfaces not permanently concealed 

by fill  materials  or concrete, or not  required  to  receive Finish  F3.  Surface 

irregularities, measured as described in sub-paragraph (a) shall not exceed 0.60 

centimeter   for   abrupt   irregularities   and   1.20   centimeters   for   gradual 

irregularities. 

 
Finish F3  - Finish F3 applies to formed surfaces of the stoplog guides, exposed 

faces of abutments, wing walls, girders, curbs, parapet railings, and decorative 

features on bridges. Surface irregularities, measured as described in sub- 

paragraph (a) above, shall not exceed 0.60 centimeter for gradual irregularities 

and 0.30 centimeter for abrupt irregularities, except that abrupt irregularities 

will not be permitted at construction joints. 

 
Finish F4 - Finish F4 applies to formed surfaces for which accurate alignment and 

evenness of surfaces are of paramount importance from the standpoint of 

eliminating  destructive  effects  of  high  velocity  flows.  Formed  surfaces  to 

receive an F4 finish includes formed surfaces exposed to high velocity flowing 

water. 

 
Except as hereinafter provided, abrupt irregularities on surfaces to receive F4 finish, 

when  measured as described in sub-paragraph (a), shall not exceed 0.60 centimeter for 

irregularities parallel to the direction of the flow and 0.30 centimeter for irregularities not 

parallel to the direction of the flow. Gradual irregularities on surfaces to receive an F4 

finish shall not exceed 1.60 centimeters. 

 
Abrupt irregularities on formed surfaces exposed to high velocity flows shall be 

eliminated by grinding on a bevel of 1:20 ratio of height to length. 

 
The Contractor will not  be entitled to any extra payment  or compensation for 

reducing or eliminating irregularities on formed concrete surfaces which do not meet 

specification limits. 

 
(c) Unformed Surfaces - The classes of finish for unformed concrete surfaces are 

referred to by symbols U1, U2, U3, or U4. Exterior surfaces will be sloped for drainage 

where shown on the Drawings or as directed by the Engineer. Exterior surfaces which 

otherwise would be level shall be sloped for drainage. Unless the use of other slopes or 

level surfaces is indicated on the Drawings or directed by the Engineer narrow surfaces, 
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such as tops of walls and burbs, shall be sloped approximately 3 centimeters per meter of 

width; broader surfaces, such as walks, roadways, platforms, and decks shall be sloped 

approximately 2 centimeters per meter. These classes of finish and their applications are 

as follows: 

 
Finish U1 - Finish U1 (screeded finish) applies to unformed surfaces that will be 

covered by fill material or by concrete. Finish U1 is also used as the first stage 

of  finishes  U2  and  U3.  Finishing  shall  consist  of  sufficient  leveling  and 

screening to produce even uniform surfaces. Surface irregularities, measured as 

described in sub- paragraph (a) shall not exceed 0.60 centimeter. 

 
Finish U2 - Finish U2 (floated finish) applies to unformed surfaces not 

permanently concealed by fill material or concrete, or not required to receive 

finishes U3 and U4. Finish U2 is also used as the second stage of finish U3. 

Floating may be performed by use of hand or power driven equipment. Floating 

shall be started as soon as the screeded surface has stiffened sufficiently, and shall 

be the minimum necessary to produce a surface that is free  from screed marks 

and is uniform in texture. If finish U3 is to be applied, floating shall be continued 

until a small amount of mortar without excess water is brought to the surface, so 

as to permit effective trowelling. Surface irregularities measured as described in 

sub-paragraph (a), shall not exceed 0.60 centimeter. 

 
Finish U3 - Finish U3 (trowelled finish) applies to inside floors of buildings. 

When the floated surface has hardened sufficiently to prevent excess of fine 

material from being drawn to the surface, steel trowelling shall be started. Steel 

trowelling shall be performed with firm pressure, so as to flatten the sandy texture 

of the floated surface and produce a dense uniform surface, free from blemishes 

and trowel marks. Surface irregularities, measured as described in sub-

paragraph (a), shall not exceed 0.60 centimeter. 

 
Finish U4 -   Finish U4 applies to canal lining. The finished surface shall be 

equivalent in evenness, smoothness and freedom from rock pockets and surface 

voids to that obtainable by effective use of a long-handled steel trowel. Light 

surface fitting and light  trowel marks will not be considered objectionable. 

Surface irregularities measured as described in sub-paragraph (a), shall not exceed 

0.60 centimeter for bottom slabs and 1.20 centimeter for side slopes. 

 
(d) Moisture Control for Unformed Surfaces - In warm, dry or windy weather the 

moisture control measures specified herein shall be taken to inhibit loss of moisture from 

the surface of the concrete. Such surfaces shall be fog-sprayed, covered completely with 

white polyethylene sheet, or otherwise treated as approved. The curing specified in 

Paragraph 1520 shall be started as soon as the concrete hardens, however, the surface of the 

concrete shall  be kept wet during the change in curing methods. 

 
If surfaces are fog sprayed, the fog spray shall maintain a sheet of moisture on the 

concrete but shall not displace cement or create a wet surface during finishing operations. 
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Surfaces shall be fog sprayed during and immediately following finishing operations, and 

fog spraying shall be interrupted only to enable finishing operations. Such interruptions 

shall be of minimum duration and shall occur only in the immediate area being finished. 

 
Plastic shrinkage cracks which occur before the concrete hardens shall be closed. 

Shrinkage cracks shall be closed by working; cracks shall not be sealed by trowelling 

only. 

 
CURING 

 

(a) General 

 
All concrete except interior surfaces, shall be cured for a period of not less than 14 

consecutive days. 

 
All horizontal slabs or surfaces shall be cured by water curing in accordance with 

sub-paragraph (c) and all inclined or vertical surfaces of concrete shall be applied with 

membrane curing immediately after removal of forms to prevent dehydration in accordance 

with sub-paragraph (b) except that membrane curing shall not be allowed for mass concrete 

and for construction joints. Contractor shall have all equipment needed for adequate curing 

and protection of the concrete on hand and ready for use before actual concrete placement 

begins. The curing medium and method or the combination of mediums and methods used 

shall be subject to the approval of the Engineers. 

 
(i) Floors, stair threads, and horizontal construction joints shall be cured for 14 days 

by a covering of damp sand or curing mats, except that curing of construction joints 

surfaces may be discontinued in less than 14 days when the surfaces are to be covered 

with fresh concrete. The sand or curing mats shall not be kept so wet as to allow water to 

drain from it and stain concrete walls. The sand or curing mats shall be removed after the 

expiration of the curing period. 

 
(ii) Interior Surfaces 

 
Concrete surfaces of interior walls, including ceilings and surfaces of construction 

joints and vertical construction joints will require no curing other than resulting from forms 

being left in place for at least two days. Interior walls shall be washed during and after 

completion of concrete operations at higher elevations. The washing shall be sufficient to 

keep the walls free from drips or runs of material that would cause streaking or staining of 

the concrete. Stair risers and large repairs on interior walls shall be cured for at least 

four days by damp mats but the mats shall not be wet enough to cause dripping of 

water on completed concrete. Small repairs and filled core holes on interior walls shall be 

cured for at least four days by masking tape or similar covering. 
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(b) Membrane Curing Method. 

 
The concrete shall be sprayed uniformly with sealing compound in accordance with 

the manufacturer's written recommendation, copies of which shall be furnished to the 

Engineer for approval in advance of the material being used.    The sealing compound 

shall conform to AASHO Designation: M-148, Type II. The component shall be of uniform 

consistency and quality within each container of each shipment and from shipment to 

shipment. Sealing compound used in confined spaces shall not be toxic to workmen. The 

Contractor shall furnish a manufacturers certificate of compliance for the compound prior 

to its use on the work. The certificate shall identify the batch and include certified test 

results covering all requirements of the specifications for the sealing compound material. 

 
Sealing compound shall be applied to unformed concrete surfaces immediately 

upon completion of moisture control measures taken as specified in Paragraph 1519 (d). 

Where such measures are not required, sealing compound shall be applied as soon as the 

concrete is hard enough to preclude damage from application of the sealing compound. The 

Engineer will require that the side slopes and bottom of the canal lining be sprayed 

separately unless the surfaces are ready, simultaneously, to receive the sealing compound. 

 
Sealing compound shall be applied to formed concrete surfaces immediately upon 

removal of the   forms as specified in Paragraph 1516. The moisture control measures 

shall be taken until the forms have been removed. Formed surfaces shall be sprayed with 

water immediately after the forms have been removed until the surfaces are saturated. 

The sealing compound shall be applied as soon as the surface film or water has disappeared 

but while the surface is still damp. 

 
Sealing compound shall be applied in one coat to provide a continuous uniform 

membrane. Special care shall be taken to ensure coverage of edges, corners, and rough 

spots of formed surfaces. The compound shall be agitated continuously in the spray 

pressure tank. 

 
Concrete repair work  shall be performed after the sealing compound  has been 

applied and is dry to touch. In the event that application of sealing compound is delayed 

or interrupted, water shall be applied as approved, until application of sealing compound 

is started or resumed. 

 
Any membrane that is damaged or is determined to be defective within 28 days 

after application shall be repaired or replaced without delay, as approved. If the Contractor's 

operations require traffic on coated surfaces, the membrane shall be pro- tected from 

damage. 

 
Payment for membrane curing shall be included in the contract unit price for concrete 

in the Bill of Quantities where they are required. 
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(c) Water Curing 

 
Water curing shall start as soon as practicable after placement of the concrete and 

shall continue until completion of the specified curing period or until covered with fresh 

concrete.  Concrete,  if  cured  by water,  shall  be  kept  wet  by ponding  method  or  by 

covering with an approved water saturated materials, or by a system of perforated pipes, 

mechanical sprinklers, porous hose, or by any other methods approved by the Engineer 

which will keep all surfaces to be cured continuously (not periodically) wet. 

 
Water used for curing shall be free of chemicals which may have an adverse effect 

on the concrete.  For example, water containing sulfates or chlorides is not acceptable. 

 
TOLERANCES FOR CONCRETE CONSTRUCTION 

 

(a) General. Permissible surface irregularities for the various classes of concrete 

surface finish,  specified  in  Paragraph  1519  are  defined  as  "finishes",  and  are to  be 

distinguished from tolerances that are consistent with modern construction practice, yet 

governed by the effect that permissible deviations will have upon the structural action or 

operational function of the structure. Deviations from the established lines, grades and 

dimensions will be permitted to the extent set forth herein. 

 
Where tolerances are not stated in the Specifications or Drawings for any individual 

structure or feature thereof, permissible deviations will be interpreted in conformity with 

the  provisions  of  this  paragraph.  Concrete  work  that  exceeds  the  tolerance  limits 

specified will be rejected and shall be corrected or removed and replaced, as ordered. 
 
 

 
(b) Tolerance for Canal Structure 

 

1. Concrete canal lining: 
 

Departure from established alignment 
 

- 5 cm. on tangents 

- 10 cm. on curves 
 

Departure from established profile grade 
 

- 2.50 cm. 

 
Reduction in thickness of lining: 

 

10 per cent of the specified thickness; provided that the average of all thickness 

measurements  made in 40 meters of lining shall be not less than the specified 

thickness, and provided further that the quantity of concrete actually used in 40 

meters of lining shall be not less than the theoretical quantity, based on the lines 

shown on the Drawings. 
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Variation from specified  width of section at any depth        -          3 cm. 

Variation from established depth of lining                           -          3.7 cm. 
 

Variation in surface: 
 

Invert, in 3 meter                                                                   -          0.60 cm. 

Side slopes, in 3 meter                                                          -           1.20 cm. 
 

2. Bridges, inlets, chutes and structures: 
 

Departure from established alignment                                  -          1.20 cm. 

Departure from established grades                                        -          1.20 cm. 
 

Variation from the plumb or the specified batter in the lines 

and surfaces of columns, piers, walls and in arises: 
 

Exposed in 3 meters                                                              -          1.20 cm. 

Backfilled in 3 meters                                                           -          2.00 cm. 
 

Variation in cross-sectional dimensions of columns, walls, 

piers, slabs, beams and similar parts 
 

Minus                                                                                    -          0.60 cm. 

Plus                                                                                        -          1.20 cm. 
 

3. Bridge Slabs: 
 

Variation in thickness of slab: 
 

Minus                                                                                    -          0.30 cm. 

Plus                                                                                        -          0.60 cm. 

Variations from specified width over curbs                          -          0.60 cm. 

Variations from specified grade of top of curb in 

cambered position                                                                 -          0.60 cm. 
 

4. Foundations: 
 

Variations in dimensions in plan: 
 

Minus                                                                                    -          2.50 cm. 

Plus                                                                                        -          5.00 cm. 
 

Variations from established grade: 
 

Minus                                                                                    -          1.20 cm. 

Plus                                                                                        -          2.00 cm. 
 

Misplacement of eccentricity: 
 

2 percent of the footing width in the direction 

of misplacement but not more than                                       -          5.00 cm. 
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5. Bridge Seats: 
 

Variation of any one bearing from established 

elevation                                                                                -           0.30 cm. 
 

Difference in elevations of bearings for 

adjacent spans, maximum                                                     -           0.60 cm. 
 

Difference in elevations of bearings for zone span 

on any one pier, maximum                                                    -           0.30 cm. 
 

Horizontal misplacement for any one bearing, 

maximum                                                                              -           0.70 cm. 
 

Variation in the sizes and locations of slabs 

and wall openings                                                                 -           1.20 cm. 
 

Skills and side walls for radial gates and similar 

watertight joints: 
 

Variation from the plump level                                             not greater than 

0.30 cm. in 3 meters 
 

6. Stop Log Slots: 
 

Variation from a common plane between the sealing 

surfaces of each pair of related stop log slots 

shall be no greater than                                                        -          0.15 cm. 

Variation of widths of stop log guides: 

Minus                                                                                   -          0.30 cm. 

Plus                                                                                       -          0.60 cm. 
 

(c) Tolerances for Cast-In-Place Concrete Pipe: 

 
Departure from established alignment or from 

established grade                                                                  -          2.50 cm. 

 
Variation in thickness at any point:             Minus 2-1/2% or 0.60 cm. whichever 

is greater 

Plus 5% or 1.20 cm. whichever is 

greater 

Variation from inside diameter                                            -          0.5% 

Variation in surface invert                                                   -          0.60 cm. 

in 3 meters 
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(d) Tolerances for Placing reinforcement steel: 

Variation from indicated protective cover: 

For 5 cm. cover                                                                    -          0.60 cm. 

For 7.5 cm. cover                                                                 -          1.20 cm. 

Variation from indicated spacing                                         -          2.50 cm. 

 
FAILURE TO CURE 

 

The Engineer shall have the authority to suspend the work whole or in part, by 

written order, for such period as he may deem necessary for failure on the part of the 

Contractor to perform proper curing of the concrete work and to withhold payment for 

the corresponding work pending results of test, that shall subsequently be made on these 

concrete works. The Contractor shall immediately secure core samples of such members 

and from parts of the structure as shall be designated by the Engineer and shall have them 

tested in a Testing Laboratory approved by the NIA. If the results of tests are found 

satisfactory, payment of the concrete in question shall be made and the work ordered 

resumed, but if the results of test are unsatisfactory to meet the structural requirements, 

the Contractor shall remove, wholly or partly,  the concrete work in  question at the 

discretion and upon written order of the Engineer and the Contractor shall replace such 

parts at his own expense. 

 
FAILURE TO MEET CONCRETE REQUIREMENTS 

 

All concrete designed, prepared and placed by the Contractor for bridges that fails 

to meet the specified strengths shall be removed and replaced  by  the  Contractor  at  his 

own expense.  For other structures, concrete that fails to meet the specified strengths may 

be accepted provided the Contractor shall pay as liquidated damages the amount based on 

the following schedule: 
 

Percent (%) lower than                          Reduction in Price 

the specified strength                            per cu.m. of Concrete 
 

Up to -5                                                 less 10% of contract unit price 

Above -5 to -10                                     less 20% of contract unit price 

Above -10 to -20                                   less 30% of contract unit price 

 
Concrete for all structures other than bridges which are more than twenty percent 

(20%) lower than the specified strength shall be removed and replaced by the Contractor 

at his own expense. 

 
PROTECTION OF CONCRETE WORKS 

 

The Contractor shall protect all concrete against injury until final acceptance by the 

NIA. Final acceptance shall be construed to mean acceptance of the whole work after the 

Contract has been completed or satisfactory terminated. 
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SECTION VI 

 
REINFORCING STEEL BARS 

 

 
 

SCOPE 
 

All reinforcing steel bars required for the works as detailed in the Construction 

Drawings or as directed by the Engineer shall be furnished by the Contractor. 

 
The work under this Section includes the hauling of all reinforcing steel bars 

required for the works to the project site, storing, cutting, bending and proper placing, all 

in accordance with the drawings and these Specifications. 

 
The length for each size of reinforcing steel bar to be furnished by the Contractor 

shall be computed by taking the theoretical length of steel bars shown on the drawings 

multiplied by 1.07 to get the approximate length required for the work.  All reinforcing 

steel bars shall be furnished in commercial standard lengths and the Contractor shall cut 

and bend the reinforcing steel bars to the detail and dimensions shown on the Drawings. 

 
MATERIALS 

 

All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 or 

PNS  275. The nominal dimensions and unit weights of bar designation shall be in 

accordance with the following table: 

 
 Nominal Dimensions 

Nominal Bar 

Diameter 

Unit Weight 

(kg/m.) 

Cross Section 

Area (sq.mm.) 

Perimeter 

(mm.) 

6 mm. 0.222 28.27 18.85 

8 mm. 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 

12 mm. 0.888 113.10 37.70 

16 mm. 1.579 201.10 50.27 

20 mm. 2.466 314.20 62.83 

25 mm. 3.854 491.90 78.54 

28 mm. 4.833 615.75 87.96 

32 mm. 6.313 804.25 100.53 

36 mm. 7.991 1,017.90 113.10 
 

The nominal diameter of a deformed bar is equivalent to the diameter of a plain 

bar having the same weight per unit length of the deformed bar. 
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CONSTRUCTION REQUIREMENT 
 

Workmanship shall be at the highest grade and shall be in accordance with the latest 

standard practice of the industry. 

 
1. Cutting and Bending. Cutting and bending of reinforcing bars may be done in 

shop or at the job site.  All bending works shall be in accordance with the latest standard 

practice and by approved machine methods.  Radii for bends and hooks will be specified 

on the approved detailed reinforcement Drawings in accordance with sound design 

procedures. 

 
2. Placing.  Reinforcement shall  be laid, anchored and embedded in the concrete 

as shown on the Drawings or as directed by the Engineer.  Unless otherwise directed, the 

spacing of reinforcement bars shall be measured along the center line of the bars. 

Reinforcement shall be inspected for compliance with requirements as to size, length, 

splicing, position and number after placement based on the approved reinforcement 

drawings. 

 
Before reinforcement are placed, the surfaces of the bars and the surfaces of any 

metal bar support shall be cleaned of heavy flaky rust, loose scales, dirt, grease or 

other foreign substance which, in the opinion of the Engineer, are objectionable. 

Heavy flaky rust that can be removed by firm rubbing with burlap or equivalent 

treatment is considered objectionable.  After being placed, the reinforcing bars shall 

be maintained in a clean condition until completely embedded in concrete. 
 
 

Reinforcing bars shall be accurately placed and secured in position so as to avoid 

displacement during the pouring of concrete.  Special care shall be exercised to prevent 

any disturbance of the embedded reinforcement during the setting of concrete.   Metal 

chairs, hangers, spacers or other approved support may be used by the Contractor for 

supporting reinforcing bars.   Metal supports shall be galvanized when they are to be 

exposed to view on completed concrete surfaces or where it is use will contribute in any 

way to the discoloration or deterioration of the concrete. 

 
3. Relation of Bars to Concrete Surfaces.     The   minimum cover for all 

reinforcements shall conform to the dimensions shown on the detailed reinforcement 

Drawings. 

 
4. Splicing.  All splices  in reinforcement shall be as shown on the Drawings or as 

directed by the Engineer.  The lapped ends to bars shall be either supported sufficiently to 

permit the embedment of the entire surface of each bar in concrete or shall be securely 

wired. 

 
5. Welding.   Welding of bars shall be performed only where shown on the 

Drawings or as authorized in writing by the Engineer and shall conform to the requirements 

of AWS: D12.1, latest revision.  All welders employed shall show proof of their welding 

qualifications to the Engineer.  All welding shall be done using metal arc 
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welding, pressure gas welding, submerged arc welding or thermit welding.  All electric 

shall be acceptable to NIA.  Coverings of low hydrogen electrodes must be thoroughly 

dry when used.  The surfaces to be welds shall be clean and shall be free from rust and 

dirt.   All welds shall develop the full strength of the bar or the smaller bar when two 

different sizes are welded.   Test will be required of not more than five percent of the 

welds.  Approved testing equipment for testing welds shall be furnished by Contractor. 

 
6. Protection.    Reinforcement to remain  exposed and intended for future concrete 

embedment shall be protected from corrosion or other damages in an approved manner 

where directed.   The reinforcement protection shall be of such nature that it can be 

thoroughly cleaned without difficulty prior to encasement in concrete. 

 
PREPARATION OF REINFORCEMENT DRAWINGS 

 

Contractor shall submit for the approval of NIA detailed reinforcement drawings 

in accordance with Article GC-47. These drawings will include bar-placing drawings, bar 

bending drawings, bar list, and any other reinforcement drawings as may be required to 

facilitate  placement  and  checking  of  reinforcing  bars.    No  work  shall  be  done  by 

contractor until such approval has been secured from NIA. 

 
The Reinforcement Drawings submitted shall show the name of the structure 

location by stationing where the reinforcement drawings is intended and all the necessary 

informations required by NIA.  It shall likewise bear the stamp or seal of Contractor as 

evidence that the Drawings have been checked by Contractor. 

 
Contractor shall be held responsible for any delay in the progress of the work 

occasioned  by his failure to observe the requirements and the time for the completion of 

the contract will not be extended on account of his failure to promptly submit said drawings 

in strict adherence herewith. 

 
SAMPLING   FOR   TESTING  AND  ACCEPTANCE   OF  MATERIALS THAT 

FAIL TO MEET CONTRACT REQUIREMENTS (FOR STEEL BARS 

FURNISHED BY    CONTRACTOR) 
 

Sampling of reinforcing steel bars furnished by the Contractor for incorporation in 

the Permanent Works shall be carried out by NIA at the manufacturer's stockyard before 

delivery to the project site.  The NIA authorized representative shall, at random, take two 

representative samples of reinforcing steel bars per lot covered by the manufacturer's mill 

certificate.  A lot shall consist of all steel bars of the same heat or blow as shown in the 

mill certificate, and the same nominal cross-section and grade.  Samples shall be tested at 

the manufacturer's testing laboratory, if any, or to any approved Government testing 

laboratory at Contractor's expense.   A lot or lots represented by samples tested which 

failed  to  meet  specified  requirements  shall  be  rejected  and  will  not  be  counted  for 

delivery to the project site.   Sampling and testing shall be in accordance with ASTM 

requirements.  All deliveries shall be subject to prior approval of NIA. 
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The NIA reserves the right to accept steel bars that fail to meet the contract 

requirement provided that the deficiency is not more than nine percent (9%) of the 

requirement per each type of test and provided further that a corresponding reduction in the 

unit price will be made. The percentage of reduction equal to the percentage of deficiency 

based  on  the  minimum  requirement  of the ASTM  A-615  Standard.    For example, if 

the value of the test result for one type of test is five per cent (5%) below the minimum 

requirement, the unit price for payment will be reduced by 5%.   If the non- compliance 

with the test requirements is on two or more tests, the price reduction will be the summation 

of the percentage of the deficiencies. 

 
METHOD OF MEASUREMENT 

 

A. Furnishing and Stockpiling 
 

Measurement for payment for the furnishing and stockpiling of reinforcing steel 

bars shall be made on the actual deliveries to the project site and after presentation of the 

following documents: 

 
a) Delivery receipt duly acknowledged by the Engineer and the Project Auditor or 

their duly authorized representatives 

 
b) Manufacturer's certificate showing the details of manufacture, composition and 

physical properties of the steel bars. 

 
c)  Certificate of acceptance by the Engineer of the actual quantity delivered at 

the site 

 
B. Cutting, Bending and Placing 

 

Measurement for payment of reinforcing steel bars will be made on the weight of 

reinforcing steel bars actually placed with the concrete structure and drilled holes for 

anchorage in accordance with the Drawings and Bar Schedule approved by NIA or as 

directed by the Engineer and weights will be computed based on the published 

manufacturer's weights or in the absence thereof, on the weights specified in the table 

presented in Paragraph 2302.  Steel bars in laps or splices indicated in the approved rein- 

forcement Drawings, as required by NIA will be measured for payment. Additional steel 

bars in laps which are authorized for the convenience of the Contractor and such items as 

wires, clips, chairs, or other devices for securing the steel bars in place will not be measured 

for payment. Where weld splices are specified on the Drawings, weld splices will not be 

measured for payment but the weight for its equivalent lap splices will be measured for 

payment instead.  Where contractor chooses to weld reinforcement bars for his convenience 

and welding is not specified, no separate payment will be made for such welds.  Where 

Contractor substitute welded splices for lapped splices, separate payment will not be made 

for such welds, but instead the weight for the lapped splices shown on the Drawings will 

be measured for payment. 
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BASIS OF PAYMENT 
 

Payment for reinforcing steel bars measured as provided above, will be paid for at 

the contract unit price per kilogram which price and payment shall constitute full 

compensation for furnishing all labor, tools, equipment and all incidentals and subsidiary 

works necessary for the successful completion of the work described under this Section. 

 
As indicated in the Bill of Quantities, payment per kilogram of reinforcing steel 

bars (same measurement as provided above) shall be made separately and in accordance 

with the following schedule: 

 
a)  Ninety percent (90%) of furnishing and delivery cost which shall include all 

labor, tools, equipment and supplies involved in the manufacture, and delivery 

to the project site which includes loading, hauling, unloading and stockpiling 

at the delivery site; 
 

b)  Ten  percent  (10%)  of  furnishing  and  delivery  cost  shall  be  paid  upon 

successful completion of the works under this Section. 

 
b)  installation cost which shall include all labor, tools and equipment involved in 

cutting, bending and placing into permanent structures  and all incidentals 

necessary for the successful completion of the work under this Section. 
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SECTION VIII 

 
GRAVEL BLANKET 

 

 SCOPE 
 

The work under this Section shall include furnishing, placing on approved subgrade 

and compacting the graded sand and gravel to the thickness indicated on the Drawings or 

as established by the Engineer. 

 
If required on the drawings, the furnishing and installation of filter fabric shall 

also be included in this Section. 

 
MATERIALS 

 

Materials for the gravel blanket shall meet all the requirements for 50 mm coarse 

aggregate specified in paragraph 1507. 

 
PLACING 

 

The material shall be dumped on the prepared subgrade and spread in layers having 

an uncompacted thickness of not more than 25 centimeters.  Each layer shall be 

compacted to achieve a relative density of 70% as determined by USBR Test E-12 by 

four complete passes of a vibratory compactor.  The Contractor has the option to 

adopt any method of compacting the layers of materials approved by the Engineer. 
 
 

If filter fabric is required on the drawings, the Contractor shall install or lay said 

fabric on prepared subgrade prior to dumping of materials. 

 
METHOD OF MEASUREMENT 

 

Gravel  Blanket  will be measured by the cubic meter of materials acceptably 

placed and computed based on the neat lines and dimensions shown on the Drawings. 

 
If materials placed by the contractor are more than what is required, the excess 

materials will not be measured for payment. 

 
Filter fabric shall be measured separately and shall be paid in accordance  with 

the  provisions  of  Section XXIX, Filter Drain. 

 
BASIS OF PAYMENT 

 

The volume measured as provided above shall be paid at the unit contract price per 

cubic meter, which price and payment shall constitute full compensation for furnishing 

all materials, supplies, labor, tools, equipment and all incidentals or subsidiary works 

necessary  for  the  successful  completion  of  the  work  described  under  this  Section. 
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Excavation involved under this Section is not considered a subsidiary work, hence it will 

not be measured for payment under this Section.  Rather, it will be measured and paid for 

under Structure Excavation. 
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SECTION IX 

 
STEEL SHEET PILING 

 
 
 
SCOPE 
 

The Contract work calls for the fabrication, supply, delivery and 

installation supervision of steel sheet piles including all accessories and field 

painting all in accordance with these specifications and the drawings: 

 
MATERIALS 
 

All materials and equipment to be incorporated in the works shall 

conform to the latest applicable standards and specifications as specified in the 

Contract Documents or to approved equivalent applicable standards and 

specifications established and adopted in the country of manufacture of the 

materials and equipment. 
 

 

Reference to standards and specifications or to materials shall be considered 

as followed by the words "or equivalent".   Contractor may propose equivalent 

standards, specifications and materials which shall conform to that specified. 
 

If Contractor proposes equivalent standards and specifications or equivalent 

materials, Contractor shall state the exact nature of the change, and shall submit 

complete standards and specifications of the materials for the approval of NIA. 
 
 

Such submittals shall be along with the bid and failure to do so, or 

purchase of any proposed equivalent materials prior to approval of NIA, will be at 

the Contractor's risk. 
 

Abbreviations   of   the   titles   of   official   bodies   which   issue   

standards   or specifications whenever referred to in these specifications are as 

follows: 

 
ASTM            -    American Society for Testing    Materials  

AISC              -    American Institute of Steel Construction  

AISI                -    American Iron and Steel Institute 

ANSI              -    American National Standards Institute  

AISE               -    Association of Iron and Steel Engineers  

AWS               -    American Welding Society 

JIS                  -    Japanese Industrial Standards 

SSPC              -    Steel Structures Painting Council 

AGMA           -    American Gear Manufacturers Association 

SAE                -    Society of Automotive Engineers 

ASME            -    American Society of Mechanical Engineers 
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Steel sheet piles shall conform to the requirements of ASTM Designation A 328.  

The minimum section modulus, weight, shape, and size of piles shall be as specified as 

shown on the drawings. 

 

 

A. Tests of Materials 
 

i. All materials, supplies, parts, assemblies used for the work to be done 

under these Specifications shall be tested according to modern approved 

methods for the particular type and class of work. Certified copies in 

triplicate of the tests made and results thereof shall be made available to NIA 

as soon as possible. The data shall be in such a form as to provide means of 

assessing compliance with  the  applicable  relevant  specifications  for  the  

material  tested.  The 

Contractor s h a l l   state  in  his  tender  the  place  of  manufacture,  

testing, inspection of the various components of the work included in the 

contract. 
 

ii.  Wherever required, at their discretion, NIA may nominate an Inspector to 

inspect the tests or trials on their behalf. Sufficient notice must be given by the 

Contractor to the Inspector to enable him to reach the site of tests/trials except 

the pay and expenses of the Inspector shall be included in the quoted price. 

All authorized  representatives  of NIA shall  have free access  to  the work 

premises of the  contract  at  all  reasonable  times  and  shall   be provided by 

the Contractor full facilities and safety to inspect the process of manufacture 

and the materials used. NIA will reject any material/work that in their opinion 

does not conform to the specifications and will order the same to be removed 

and replaced or altered at the expense of the Contractor to conform to the 

specifications. 

 

iii. If materials are not referred to in the applicable Standard Specifications but 

are required to have certain physical and /or chemical properties, such 

properties  shall  be  checked  by two  chemical  samples  for  each  5  tons  of 

materials and fractions thereof in each lot. For lots less than 250 kilograms, 

Contractor's warrants will be acceptable in lieu of actual tests provided heat 

treatment of the fabricated parts using such materials is not required. A lots 

shall  consist  of  all  materials  of  the  same  physical  size  and  conditions 

submitted at one time in which the material is from the same melt or heat and 

on which any subsequent heat treatment has been performed at the same 

conditions. Not more than two heat treatment to attain the desired physical 

properties shall be permitted. 

 

iv. Notwithstanding the above tests, examination and inspection, the Contractor 

shall be responsible for the acceptability of the finished work. 
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C. Manufacturing/Fabrication Program 
 

i. The   fabricator/manufacturer   shall   prepare   a   manufacturing/fabrication 

program in Bar Graph Form showing the activities and its sequencing in 

sufficient details such that the contract works can be properly monitored from 

commencement to completion. 

ii.  The  fabricator/manufacturer  shall  submit  said  program  within  thirty  (30) 

calendar days after the date of receipt of Notice of Award. 

iii. The fabricator/manufacturer shall show the target dates for commencing and 

completing the principal activities as required for in the contract works 

including but not limited to the following: 

 
a.   procurement of materials and the like 

b.   fabrication and manufacture 

c.   painting 

d.   delivery dates 

 

 

D. Pre-fabrication Inspection Works 
 

i. The   fabricator/manufacturer   shall   be   required   to   submit   mill   and/or 

manufacturer's certificate for the steel materials, welding electrode, paints, etc. 

intended for use in the works. 
 

ii. M a t e r i a l s  to be used in the fabrication shall be adequately sampled and 

tested to check its compliance with the specification/standard requirements. 
 

iii. No fabrication work and/or use of materials in such works shall commence 

unless materials for said works are duly inspected, tested, and certified by 

NIA or his authorized representatives as to conformity with the specification/ 

standard requirements. 
 

iv. NIA technical inspector shall prepare and submit inspection and acceptance 

report on materials for use in the fabrication works. 
 

E. Inspection Works During Actual Fabrication 
 

1.   The NIA should assign a knowledgeable and experienced technical inspector, 

to conduct inspection. 

2.   The NIA's authorized technical inspector shall be entitled at all reasonable 

time free access to the manufacturer's/fabricator's plant to conduct inspection 

during fabrication, to ascertain that all the works shall comply in all aspect 

with the standards and requirements set forth in the contract documents. 

3. The NIA technical inspectors shall monitor progress and conduct of the 

fabrication works and prepare and submit progress report on said works at 

regular intervals. 
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F. Final Inspection Works 

 
1. Intake Gates, Main Canal Gates, Lateral and Turnout Gates 

 

i. The NIA technical inspector shall conduct final inspection based on the 

approved fabrication drawings and specifications. 
 

i.i. The NIA technical inspector should see to it that all component parts 

should be properly pre-assembled at the fabricator's/manufacturer's shop 

to ascertain the proper fitness of all adjoining parts and should be properly 

punch mark before disassembling for guidance and reference during field 

installation. 

iii. T h e  NIA shall issue certificate of pre-delivery inspection and acceptance 

of completed fabrication works as a basis for the final inspection and ac- 

acceptance by the field office of deliveries made at the site. 

 
 

ANTI-CORROSION MEASURES AND PAINTING 
 

a. General 
 

i. The steel gate shall be designed to minimize as much as possible the effects of 

localized corrosion. Drain holes shall be provided in all locations where the 

entrapment of water can occur. 
 

ii.  All steel surfaces except stainless steel surfaces shall be coated and/or painted 

with a protective film specified under Section C below. 
 

iii. Crevices over which the protective film can bridge shall be retouched or 

repaired prior to coating. 
 

iv. Boxed in members shall be provided with access holes or shall be treated 

internally with an effective coating material. 
 

v.   All coating or paint materials to be used shall be original sealed container 

bearing the manufacturer's label revealing complete identification of content 

and shall be subject to inspection by NIA prior to coating and/or painting. 

The NIA shall have the right to reject any paint material supplied under these 

specifications which is found to be defective. 
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b. Surface Preparation and Shop Painting 
 

Upon completion of fabrication and machining works but prior to 

application of coating materials, the Contractor shall notify NIA in writing that 

the surface preparation for painting is in progress. Coating application shall 

commence only after the NIA or their duly authorized representatives have 

inspected and subsequently approved the surface preparation in accordance with 

these specifications. 

 
NIA or their designated inspectors shall undertake from time to time, 

inspection of the painting works while it is in progress. NIA shall be at liberty to 

reject outright any deviation to material specifications and procedure noted during 

inspection. 

 
Notwithstanding such inspection, the Contractor shall be held responsible 

for the acceptability of the finished work. 

 
All oil, grease, soil and other contaminants shall be removed from steel 

and cast iron surfaces by the use of clean solvent, emulsion, cleaning compound 

or other methods which involve cleaning action. 

 
Following the solvent, the surfaces shall be cleaned of all defective or 

damage areas of existing paint, and of all loose rust, loose mill scale and other 

foreign substance in accordance with the requirements for surface preparation as 

specified hereunder. 
 

i. Immersed Steel 
 

Except where otherwise specified, all steel surfaces and all parts   of 

structures that have surfaces which are exposed and/or permanently immersed 

in water, shall be blast cleaned by commercial blast cleaning (SSPC-SP6) then 

painted with 2 coats of coal tar epoxy paint conforming to U.S. Military 

Specifications MIL-P23236 (Ships) Type I, Class 2 to produce a total dry film 

thickness of 400 microns (16 mils.), 
 

ii. Steel Exposed to Atmosphere (Lifting Mechanism and Accessories including 

Enclosures) 
 

Except  where otherwise  specified all  steel and  cast  iron  surfaces  of 

lifting mechanism and accessories including its enclosure which are exposed to 

atmosphere shall be blast cleaned by commercial blast cleaning (SSPC-SP6) 

then applied with 1 coat of Alkyd Red Lead Primer.  After proper drying time is 

attained apply 2 coats of Alkyd Enamel finish to attain a total dry film thickness 

of 175 microns (7 mils.). 

iii. Embedded Steel Work 
 

Where  not  otherwise  specified,  all  steel  surfaces  which  will  be 
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embedded or against which concrete will be placed shall be  cleaned by power 

tool cleaning (SSPC-SP3) then painted with 1 coat of cement latex milk consisting 

of 10 parts of Portland Cement (by weight), 5 parts of water and 1 part modified 

latex emulsion. 

 
iv. Repair of Paint Film 

 

The Contractor shall retouch or repair areas of steel gates which maybe 

damaged during transit from shop to the site of delivery. 

 
All paints   shall  be  applied  in  conformity  with  SSPC-PAI  Shop,  Field  and 

Maintenance Painting, by skilled personnel fully experienced in this type of work. 

 
C. Machine Surfaces 

 

All finished surfaces of ferrous metals that will be exposed during shipment or 

while awaiting installation shall be cleaned in accordance with a coating of heavy, gasoline 

rust preventive compound. 

 
D. Stainless Steel Surfaces 

 

No painting is required for finished or unfinished stainless-steel parts. 

 

 
 
SITE PREPARATION 
 

All site preparation as may be required or as shown on the drawings and any 

excavation within the area to be occupied by piles shall be completed before the 

piles are driven. 
 
PROTECTION OF PILE HEADS 
 

The heads of all piles shall be protected during driving by suitable caps, rings, 

heads, blocks, mandrels, and other devices. 

 

The heads of steel piles shall be cut square and fitted with a steel-driving cap. 

 

Driving heads, mandrels, and other devices shall be provided by the Contractor as 

needed for special types of piles and shall conform to the recommendations of the 

pile manufacturer. 
 

DRIVING SHEET PILING 
 

The piling shall be driven in such a manner as to insure perfect interlocking 

throughout the entire length of each pile to the depth specified.  The piles shall be 

held in proper alignment during driving by means of assembling frames or other 
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suitable temporary guide structures.  Temporary guide structures shall be removed 

when they have served their purpose. 

 

At any time that the forward edge of the sheet pile wall is found to be out of correct 

alignment:  (a) the piling already assembled and partly driven shall be driven to the 

required depth, and (b) taper piles shall then be driven to bring the forward edge into 

correct alignment before additional regular piling is assembled and driven.  The 

maximum permissible taper in a single pile shall be one-fourth inch per foot of 

length. 
  
 
CUTTING OFF PILES 
 

The Contractor shall cut the piles off at the specified elevations.  The length of pile 

cut off shall be sufficient to permit the removal of all damage material. 

 

Steel sheet piles shall be cut off in clean, straight lines as shown on the drawings.  

Any irregularities shall be leveled off with deposits of weld metal or by grinding 

before placement of bearing caps. 
 
DEFECTIVE PILES 
 

Any pile damaged in driving, driven out of its proper location, driven below the 

specified cut off elevation, or inaccurately cut off shall be corrected by one of the 

following methods, whichever is approved by the Engineer: 

 

a. The defective pile shall be pulled and replaced or re-driven; 

 

b. A new pile shall be driven adjacent to the defective pile; or 

 

c. The defective pile shall be spliced or built up or a sufficient portion of the 

footing shall be extended to properly embed the pile. 

 

All piles pushed up or dislocated by the driving of adjacent piles or by any other 

cause shall be re-driven to the proper position. 

 

Any sheet pile ruptured in the interlock or otherwise damaged during driving shall 

be pulled and replaced. 
 

SOIL ANCHORS 
 

When soil anchors are specified, the depth and spacings will be as shown on 

the drawings, and as further specified in Section 10. 

 

Tieback holes to be drilled to depths indicated on the drawings at an angle of 

10 degrees to the horizontal.  Auger must be positioned such that a projection of the 

hole centerline coincides with the tieback.  Angle of tieback can be increased or 
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decreased by approximately 5 degrees as necessary due to field conditions 

encountered after obtaining prior approval from the Engineer. 

 

High strength rods shall be installed in the holes using spiders to center the 

rod in the hole.  Rod is to project from hole so a coupler can be readily fitted.  High 

strength grout is to be immediately injected into the primary penetration area.  The 

high strength grout shall have a minimum compressive strength of 3000 psi. at 28 

days.  The slump at time of placement shall be more than 1 inch and less than 3 

inches. 

 

Contractor will be responsible for re-drills or tieback replacement for those, 

which fail to meet test loads. 

 

The tieback rods shall extend through holes cut in the sheeting.  The 

installation of the stiffeners, and anchor plate with grout when specified, shall 

follow with tightening the anchor nuts. 

 

When grout has attained the minimum strength specified, stress shall be 

applied to the rod to 200 percent of the design load for 10 minutes.  After the test 

has been performed, the stress and certified by a testing the laboratory. 

 

The Contractor shall install wedge washers as required to correct any 

misalignment of anchor rod with wale seat.  Anchors shall be stressed straight and 

true.  Kinking or sharp curvature in anchors under tension shall be cause for 

rejection.  Rod shall show no excessive movement at the test load during testing 

time and the testing jack shall be capable of holding test load for 10 minutes without 

bleeding off of pressure. 
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BASIS OF PAYMENT 
 

The cost for the supply and delivery of various steel gates will be paid at the contract 

unit price per assembly or the lump sum price whichever is stated in the Bill of Quantities, 

which shall include all equipment and materials prescribed in this section and directed by 

the Engineer. 

 
The cost for the installation provided under this item will be paid at the contract unit 

price which shall constitute full compensation for furnishing all labor, materials, tools, 

equipment, supplies and all incidentals and subsidiary work necessary for the successful 

completion of the works. 

 
Payment for the work provided under this item will be made  separately for the 

supply and delivery, and installation of various gates and lifting mechanism as follows: 

 
a) Supply and delivery 

 
For the supply and delivery of various gates and lifting mechanisms, eighty 

percent (80%) of the respective unit price in the Bill of Quantities shall be paid 

upon delivery to the project site in accordance with this technical specification 

acceptable to NIA. 

 
All equipment/materials delivered at the site, shall be kept by the 

Contractor and will be responsible for any loss or damage of the 

equipment/materials until they are installed. Any loss or damage to the 

equipment/materials shall be replaced by the Contractor at his own expense. 

 
Twenty percent (20%) shall be paid upon installation of the equipment and 

materials, and ready for operation as certified by the Engineer. 
 
 

b) Installation 

 
One hundred percent (100%) of the respective unit price of each installation 

works which shall include labor, consumable materials, subsidiary works other 

incidentals required for the successful completion of the works shall be paid upon 

complete installation of the respective equipment/ materials all in accordance 

with the drawings and accepted by the Engineer. 
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SECTION X 

 

FILTER DRAIN 

 

901 SCOPE 

 

The work under this Section shall include furnishing, placing on approved subgrade and 

compacting graded sand and gravel in layers and to the thickness and dimensions indicated on 

the Drawings, including furnishing and construction of 50mm dia. PVC pipe weepholes with 

filter cloth tied at the inner end of weepholes to provide outlet for filter, if any, all in accordance 

with these Specifications or as directed by the Department Manager A or his authorized 

representatives. 

 

902 MATERIALS 

 

Filter materials shall consist of unweathered sand and gravel obtained from river bed 

deposits or from designated quarries. To meet the gradation requirements, crushing, screening 

and washing may be required. The materials shall be composed of tough, durable particles, 

reasonably free from thin, flat and elongated pieces and shall be well graded between the 

following limits: 

 
U. S. Standard 

Seive Size 

Percent Passing by Weight 

1st Stage 2nd Stage 3rd Stage Bedding 

2   inches   100 100 

1   inch  100 5-35 70-90 

1/2 inch 100 90-100 0-5 45-75 

No. 4 85-100 70-90  25-60 

No. 8 70-95 40-75  15-45 

No. 16 50-85 10-40  0-20 

No. 30 25-70 0-20   

No. 50 5-50    

No. 100 0-30    

No. 200 0-10    
 

 
 

903 METHOD OF CONSTRUCTION 

 

The bed for the filter drain shall be excavated to the required elevation and 

dimension shown on the Drawings and then properly compacted as directed by the 
Department Manager A or his authorized representatives. The materials shall be damped and 

spread on the prepared bed and each layer shall be compacted by a suitable compactor to 

a degree approved by the Department Manager A or his authorized representatives. 

Placement of succeeding layers will be allowed only after the Department Manager A or 

his authorized representatives has approved the placement and compaction of the preceding 

layer. When concrete is to be placed directly on the filter, the entire surface upon which 

concrete is to be placed shall be covered with a layer of reinforced building paper before 

concrete is placed. 
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904 METHOD OF MEASUREMENT  

Filter drain will be measured by the number of cubic meter of materials acceptably 

laid, compacted and provided with weepholes for outlets, if any.  

905 BASIS OF PAYMENT  

The volume measured as provided above shall be paid at the contract unit price, which price 

and payment shall constitute full compensation for furnishing all materials, supplies, labor, 

equipment, tools and all incidentals or subsidiary works necessary for the successful 

completion of the work described under this Section. Reinforced building paper required to 

cover the filter shall be included in the unit bid price for applicable concreting work 



Item 

No.
Description of Works                    Qty Unit  Unit Price  AMOUNT      

1. Mobilization/Demobilization/Temporary Works

1.00 LOT

 in words:  in words: 

2. Construction Occupational Safety and health Program(CSHP) and Project Billboard/Signages

1.00 LS

 in words:  in words: 

1.00 LS

 in words:  in words: 

2.1  Personal Protective Equipment (PPE)

2.2  Construction of Project Billboards 

Sub-Total "1"  in words:  

CONTRACT NO: 2026-MARIIS-DIII-RNIS-02

Rehabilitation of Siffu Dam thru Construction of Slope Protection Structure along Left Embankment (26.00 m.) and Right Embankment (350.00 m.)

Rehabilitation of Siffu Dam thru Construction of Slope Protection Structure along Left Embankment (26.00 m.) and Right Embankment (350.00 m.)

1.1.
 Mobilization/Demobilization/Temporary 

Works/Facilities

"ANNEX A" BILL OF QUANTITIES AND BID PRICES

Republic of the Philippines
OFFICE OF THE PRESIDENT

NATIONAL IRRIGATION ADMINISTRATION
MAGAT RIVER INTEGRATED IRRIGATION SYSTEM
HEAD OFFICE
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Item 

No.
Description of Works                    Qty Unit  Unit Price  AMOUNT      

Rehabilitation of Siffu Dam thru Construction of Slope Protection Structure along Left Embankment (26.00 m.) and Right Embankment (350.00 m.)

3. Rehabilitation of Siffu Dam thru Construction of Slope Protection Structure along Left Embankment (26.00 m.) and Right Embankment (350.00 m.)

1,285.54 cu.m

 in words:  in words: 

70,501.93 kg

 in words:  in words: 

70,501.93 kg

 in words:  in words: 

17,930.27 cu.m

 in words:  in words: 

17,735.27 cu.m

 in words:  in words: 

195.00 cu.m

 in words:  in words: 

380,524.80 kg

 in words:  in words: 

380,524.80 kg

 in words:  in words: 

2.70 cu.m

3.7 Supply and Delivery of Sheet Pile

3.8  Installation of Sheet Pile 

3.9  Concrete Demolition 

3.5  Borrow Haul 

3.6  Structure Excavation 

3.3   Installation of RSB 

3.4
Embankment Construction and Formation 

w/ Compaction

Sub-Total "2"  in words:  

3.1 Class "A" Concrete

3.2   Furnish & Delivery of RSB 
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Item 

No.
Description of Works                    Qty Unit  Unit Price  AMOUNT      

Rehabilitation of Siffu Dam thru Construction of Slope Protection Structure along Left Embankment (26.00 m.) and Right Embankment (350.00 m.) in words:  in words: 

0.62 cu.m

 in words:  in words: 

20.97 sq.m

 in words:  in words: 

TOTAL BIDDED AMOUNT  in words:  

The undersigned bidder hereby Certify that he/she has fully informed him/herself of all conditions. Local and otherwwise affecting the carrying out of the Contract Works and that 

his/her bid has been in strict accordance with terms and conditions of the Bid Documents.

Name in Print and Signature of Bidder/Date

Sub-Total "3"
 in words:  

3.10 Furnish & Install of 3" dia. Filter Drain.

3.11  Furnish & Install of Filter Cloth 

3.9  Concrete Demolition 
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