



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
MAGAT RIVER INTEGRATED IRRIGATION SYSTEM
DIVISION I

CONTRACT AGREEMENT

CONTRACT NO. 2024-D1=RNIS BDD

CONSTRUCTION OF CONCRETE CANAL LINING DC#1 Sta. 0+000-0+287, L=287.00m, Sta.0+638-0+888, L=250.00m, Lateral 20 Extra Sta. 1+968-2+147 L=179.00m, 2+160-2+261.5 L=101.50m, CONSTRUCTION OF GABION TYPE RIPRAP AT DC#1 T. O. KABALIKAT Sta. 0+698-0+800, L=102.00m, & REPAIR OF CHB LINING @ Sta. 0+780-0+800, L=20m

THIS AGREEMENT, made this 15th day of March, 2024 between ENGR. JAIME Z. LADIAO -NATIONAL IRRIGATION ADMINISTRATION-Magat River Integrated Irrigation System-Division 1, Santiago City, Isabela (hereinafter called the "Entity") and PATRICK A. TAGUINOD of Shanley Construction, Santiago City, Isabela (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute Contract No. 2024-D1=RNIS BDD, CONSTRUCTION OF CONCRETE CANAL LINING DC#1 Sta. 0+000-0+287, L=287.00m, Sta.0+638-0+888, L=250.00m, Lateral 20 Extra Sta. 1+968-2+147 L=179.00m, 2+160-2+261.5 L=101.50m, CONSTRUCTION OF GABION TYPE RIPRAP AT DC#1 T. O. KABALIKAT Sta. 0+698-0+800, L=102.00m, & REPAIR OF CHB LINING @ Sta. 0+780-0+800, L=20m (hereinafter called "the Works") and the Entity has accepted the Bid for **Seventeen Million Eight Hundred Eighty-Nine Thousand Five Hundred Four Pesos and 42/100 (Php 17,889,504.42)** only by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities
 - iv. General and Special Condition of Contract
 - v. Supplemental or Bid Bulletin, if Any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

SHANLEY CONSTRUCTION
BY: PATRICK A. TAGUINOD
Manager

NATIONAL IRRIGATION ADMINISTRATION
BY: JAIME Z. LADIAO
Division Manager A


NATIONAL IRRIGATION ADMINISTRATION
BY: ZORILAS MADRAGA
Sr. Accounting Processor A

Batal, Santiago City, Isabela, Philippines
Telefax No.: (078) 324-7604 / (078) 324-5316
Website: www.mariis.nia.gov.ph • Facebook: www.facebook.com/niamariisdivision1
TIN: 000916415157




- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **Seventeen Million Eight Hundred Eighty-Nine Thousand Five Hundred Four Pesos and 42/100 (Php 17,889,504.42)** or such other sums as may be ascertained, **PATRICK A. TAGUINOD** of **Shanley Construction** agrees to **Contract No. 2024-D1-RNIS-BDD, CONSTRUCTION OF CONCRETE CANAL LINING DC#1 Sta. 0+000-0+287, L=287.00m, Sta.0+638-0+888. L=250.00m, Lateral 20 Extra Sta. 1+968-2+147 L=179.00m, 2+160-2+261.5 L=101.50m, CONSTRUCTION OF GABION TYPE RIPRAP AT DC#1 T. O. KABALIKAT Sta. 0+698-0+800, L=102.00m, & REPAIR OF CHB LINING @ Sta. 0+780-0+800, L=20m** in accordance with its Bid.
4. The **NATIONAL IRRIGATION ADMINISTRATION-Magat River Integrated Irrigation System-Division 1**, Santiago City, Isabela agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by  the Division Manager A for **NIA MARIIS-Division 1**
JAIME Z. LADIAO

Signed, sealed, delivered by  Manager, for **Shanley Construction**
PATRICK A. TAGUINOD

Signed, sealed, delivered by  the Sr. Accounting Processor A for **NIA MARIIS-Division 1**
ZORAIDA S. MADRIAGA

ACKNOWLEDGEMENT

Republic of the Philippines)
Province of Isabela) S. S.
City of Santiago)

Personally appeared before me this 15th day of March, 2024 at Santiago City, Isabela, **JAIME Z. LADIAO, Division Manager, NIA-MARIIS Division 1**, with Residence Certificate No. _____ issued on _____ at _____ **PATRICK A. TAGUINOD, Manager of Shanley Construction** with Residence Certificate No. 07266157 issued at Santiago City on January 2, 2024 known to me and to me known as the same persons who executed the foregoing Contract and acknowledged to me that the same is their free and voluntary act and deed.

This Contract consists of three (3) pages including this Notarial Acknowledgement signed by the parties and their witnesses on every page thereof. This refers to **Contract No. 2024-D1=RNIS BDD, CONSTRUCTION OF CONCRETE CANAL LINING DC#1 Sta. 0+000-0+287, L=287.00m, Sta.0+638-0+888, L=250.00m, Lateral 20 Extra Sta. 1+968-2+147 L=179.00m, 2+160-2+261.5 L=101.50m, CONSTRUCTION OF GABION TYPE RIPRAP AT DC#1 T. O. KABALIKAT Sta. 0+698-0+800, L=102.00m, & REPAIR OF CHB LINING @ Sta. 0+780-0+800, L=20m.**

ATTY. EDEN V. BARRACENA Notary Public
NOTARY PUBLIC
Until December 31, 2024
Roll of Attorney No. 795 PTR No. _____
IBP No. 360139 Issued at _____
PTR No. 3437356 Issued on _____
Santiago City, Isabela

Doc. No. 331
Page No. 67
Book No. 16
Series of 2024

SHANLEY CONSTRUCTION
BY: **PATRICK A. TAGUINOD**
Manager

NATIONAL IRRIGATION ADMINISTRATION
BY: **JAIME Z. LADIAO**
Division Manager A

NATIONAL IRRIGATION ADMINISTRATION
BY: **ZORIDA S. MADRIAGA**
Sr. Accounting Processor A

